

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE K		PAGE OF PAGES 1 2		
2. AMENDMENT/MODIFICATION NO. 0003		3. EFFECTIVE DATE July 28, 1999		4. REQUISITION/PURCHASE REQ. NO. SC0600-99-0254, AMD 4		5. PROJECT NO. (If applicable)	
6. ISSUED BY DESC-PLC/MARK BREWER DEFENSE ENERGY SUPPORT CENTER 8725 JOHN J. KINGMAN ROAD, SUITE 4950 FORT BELVOIR, VA 22060-6222		CODE SC0600		7. ADMINISTERED BY (If other than Item 6)		CODE	
		703-767-9552 703-767-8506 FAX					
		P.P.: 3.9					
8. NAME AND ADDRESS OF CONTRACTOR (NO., street, city, county, State, and ZIP Code)				(ü)		9A. AMENDMENT OF SOLICITATION NO. SP0600-99-R-9000	
				X		9B. DATED (SEE ITEM 11) MAY 19, 1999	
						10A. MODIFICATION OF CONTRACT/ORDER NO.	
						10B. DATED (SEE ITEM 13)	
CODE		FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
<p><input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [] is extended, <input checked="" type="checkbox"/> is not extended</p> <p>Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:</p> <p>(a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)							
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER Specify type of modification and authority)							
E. IMPORTANT: Contractor [] is not, [] is required to sign this document and return ____ copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)							
(SEE PAGE 2 OF 2)							
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) CHARLES MARVIN GRUBBS Contracting Officer			
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA (Signature of Contracting Officer)		16C. DATE SIGNED	

A. Line Item D33-69, Little Port Walter, is hereby cancelled in its entirety.

B. The delivery narratives for the following line items are hereby changed:

<u>ITEM/ LOCATION</u>	<u>FROM:</u>	<u>TO:</u>
B47-69 Biorka Island	BARGE W/500 FT HOSE TO PIPELINE W/4 INCH CAMLOCK COUPLING INTO 5/20,000 GL ABOVE GROUND TANKS ANTICIPATE 0% ON HIGHWAY USE DELIVERY REQUIRED ONCE A YEAR, APR/MAY MAX PUMP RATE: 100PSI	BARGE W/500 FT HOSE TO PIPELINE W/4 INCH CAMLOCK COUPLING INTO 5/20,000 GL ABOVE GROUND TANKS ANTICIPATE 0% ON HIGHWAY USE CONTRACTOR TO PROVIDE A PIG TO RUN THROUGH A 4 INCH, 2000 FT PIPELINE AFTER EACH DELIVERY. CONTRACTOR TO PROVIDE A PIG LAUNCHER (INCLUDING COMPRESSED AIR CONNECTION). A PIG RECEIVER HAS BEEN INSTALLED. DELIVERY REQUIRED ONCE A YEAR, APR/MAY MAX PUMP RATE: 100PSI
D24-33 Kivalina	BARGE (BRG), CONNECTION AT FILL STATION, OPEN THE LINE AND PUMP INTO 1/10,000 GALLON TANK AT THE WATER PLANT ANTICIPATE 0% ON HIGHWAY USAGE ANTICIPATE ONE DELIVERY PER YEAR ANTICIPATE DELIVERY: AUG/SEP TIME FRAME (DEPENDING ON WHEN THE ICE BREAKS UP)	BARGE (BRG), W/200 FT HOSE FOR CONNECTION AT FILL STATION, OPEN THE LINE AND PUMP INTO 1/10,000 GALLON TANK AT THE WATER PLANT ANTICIPATE 0% ON HIGHWAY USAGE ANTICIPATE ONE DELIVERY PER YEAR ANTICIPATE DELIVERY: AUG/SEP TIME FRAME (DEPENDING ON WHEN THE ICE BREAKS UP)
D45-69 Middleton Island	BARGE (BRG), W/800 FT 4 INCH FLOATING HOSE W/4 INCH CAMLOCK CONNECTION TO PIPELINE INTO 5/20,000 GALLON TANKS ANTICIPATE 0% ON HIGHWAY USE DELIVERY REQUIRED ONCE A YEAR, APR/MAY MAX PUMP RATE: 100PSI	BARGE (BRG), W/800 FT 4 INCH FLOATING HOSE W/4 INCH CAMLOCK CONNECTION TO PIPELINE INTO 5/20,000 GALLON TANKS ANTICIPATE 0% ON HIGHWAY USE CONTRACTOR TO PROVIDE A PIG TO RUN THROUGH A 4 INCH, 2000 FT PIPELINE AFTER EACH DELIVERY. CONTRACTOR TO PROVIDE A PIG LAUNCHER (INCLUDING COMPRESSED AIR CONNECTION). A PIG RECEIVER HAS BEEN INSTALLED. DELIVERY REQUIRED ONCE A YEAR, APR/MAY MAX PUMP RATE: 100PSI
D87-70 Sisters Island	BARGE INTO 1/20,000 GL ABOVE GROUND TANK AT TANK FARM 1/10,000 GL ABOVE GROUND TANK AT TANK FARM 2/5,000 GL ABOVE GROUND TANKS 1/4,000 GL ABOVE GROUND TANK 1/3,000 GL ABOVE GROUND TANK ANTICIPATE 0% ON HIGHWAY USE DELIVERY REQUIRED APR & OCT 2000, & APR 2001	BARGE, W/2 INCH CAMLOCK FITTING TO PIPELINE 1/20,000 GL ABOVE GROUND TANK AT TANK FARM 1/10,000 GL ABOVE GROUND TANK AT TANK FARM 2/5,000 GL ABOVE GROUND TANKS 1/4,000 GL ABOVE GROUND TANK 1/3,000 GL ABOVE GROUND TANK CONTRACTOR TO PROVIDE A PIG TO RUN THROUGH A 4 INCH, 2000 FT PIPELINE AFTER EACH DELIVERY. CONTRACTOR TO PROVIDE A PIG LAUNCHER (INCLUDING COMPRESSED AIR CONNECTION). A PIG RECEIVER HAS BEEN INSTALLED. ANTICIPATE 0% ON HIGHWAY USE DELIVERY REQUIRED APR & OCT 2000, & APR 2001

C. All other terms and conditions remain unchanged.