

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE K	PAGE 1 OF 4
2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE October 15, 2003	4. REQUISITION/PURCHASE REQ. NO. SP0600-03-1176	5. PROJECT NO. (If applicable)
6. ISSUED BY DEFENSE ENERGY SUPPORT CENTER 8725 JOHN J. KINGMAN ROAD, SUITE 4950 FT. BELVOIR, VA 22060-6222 BUYER/SYMBOL: HELENE HORRELL/DESC-EB PHONE (703) 767-8671 P.P. 8.2		CODE SP0600	7. ADMINISTERED BY (If other than Item 6) CODE
8. NAME AND ADDRESS OF CONTRACTOR (NO., street,city,county,State,and ZIP Code)		X	9a. AMENDMENT OF SOLICITATION NO. SP0600-03-R-0125
			9b. DATED (SEE ITEM 11) 19 Aug 2003
			10a. MODIFICATION OF ONTRACT/ORDER NO.
			10b. DATED (SEE ITEM 13)
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS			
<p>[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [] is extended, [X] is not extended</p> <p>Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u> 1 </u> copies of the amendment;(b) By acknowledging receipt of this amendment on each copy of the offer submitted; or(c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>			
12. ACCOUNTING AND APPROPRIATION DATA (If required)			
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.			
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. I2.05 CHANGES-FIXED PRICE (AUG 87)			
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)			
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: FAR 43.01			
OTHER (Specify type of modification and authority)			
E. IMPORTANT: Contractor [] is not, [x] is required to sign this document and return <u> 1 </u> copies to the issuing office.			
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)			
See the following page			
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.			
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME OF CONTRACTING OFFICER BRADFORD L. BACKUS	
15B. NAME OF CONTRACTOR/OFFEROR BY _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED

A. The purpose of this amendment is to incorporate changes in Attachment J3 Westover ARB Distribution System and Attachment J48 Right of Way (Fee/Water Distribution) on solicitation SP0600-03-R-0125.

B. Attachment J3 Change: Paragraph J3.2.1.2 – Inventory, Table 1, delete in its entirety and replace with the following new Table 1:

TABLE 1
Fixed Inventory
Water Distribution System Westover ARB

Item	Size	Quantity	Unit	Approximate Year of Construction
PE pipe	2-in.	300	lf	2002
Asbestos Cement slip lined with PE pipe	14-in.	10,200	lf	1997
Cement lined ductile iron pipe	3-in.	768	lf	1995
	4-in.	759	lf	1995
	6-in.	450	lf	1993
	6-in.	17,782	lf	1995
	6-in.	150	lf	2001
	6-in.	250	lf	2002
	8-in.	21,165	lf	1995
	12-in.	11,668	lf	1995
Cast iron gate valve	16-in.	198	lf	1994
	2-in.	2	ea	2002
	3-in.	14	ea	1995
	4-in.	25	ea	1995
	6-in.	1	ea	1993
	6-in.	154	ea	1995
	6-in.	1	ea	2001
	6-in.	1	ea	2002
	8-in.	79	ea	1995
	12-in.	49	ea	1995
Copper pipe	16-in.	5	ea	1997
	2-in.	1,543	lf	1995
	1 ½ -in.	816	lf	1995
	1 ½ -in.	80	lf	2002
	1-in.	546	lf	1995

TABLE 1
Fixed Inventory
Water Distribution System Westover ARB

Item	Size	Quantity	Unit	Approximate Year of Construction
	¾ -in.	78	lf	1995
Fire hydrants (4 ½-in. valve size)		117	ea	1995
		2	ea	1997
SCADA System		1	ea	1999
Elevated storage tank	500,000 gal.	1	ea	1941
Elevated storage tank foundation		1	ea	1941
Cathodic protection for the elevated storage tank		1	ea	1995
Valve station building 1312 (wood frame structure)	150 sf	1	ea	1941
Elevated storage tank fencing, chain link		200	lf	1970
Metering Station building 7980	200 sf	1	ea	1988
Blow-off valve	14-in.	1	ea	1997
Air relief valve	14-in.	2	ea	1997
Check valve	14-in.	1	ea	1997
Service meter	1-in.	2	ea	1995
	3-in.	1	ea	1995
	4 ½ -in.	6	ea	1995

Notes:

ea = each

gal. = gallon

in. = inch

lf = linear feet

PE = polyethylene

C. Attachment J3 change the following: Paragraph J3.6 – Item 4, Water Quality Report:

Delete last sentence: Outage reports shall be submitted to:

Change to read:

Water Quality Testing Report shall be submitted to:

C. Attachment J48 Right of Way (Fee/Water Distribution) is changed to read:

Exhibit B – Description of Premises. Paragraph, Unique Points of Demarcation.

The Point of Demarcation Description for Building 7980 is deleted in its entirety and changed to read:

The POD is both the downstream and upstream sides of the City of Chicopee meter at Building 7980. The meter building will be privatized. It is located approximately 400 feet east of the southwest-northeast runway, and approximately 2,500 feet west of the fence at the Base property line.

B. All other Terms and Conditions shall remain unchanged and in full force and effect.