

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>		1. CONTRACT ID CODE K		PAGE 1 OF 2 PAGES	
2. AMENDMENT/MODIFICATION NO. 0005		3. EFFECTIVE DATE 21 August 2001		4. REQUISITION/PURCHASE REQ. NO.	
5. PROJECT NO. (If applicable)		6. ISSUED BY DEFENSE ENERGY SUPPORT CENTER 8725 JOHN J. KINGMAN ROAD, SUITE 4950 FT. BELVOIR, VA 22060-6222 BUYER/SYMBOL – B. Jackson/DESC-APP PHONE (703) 767-8534		7. ADMINISTERED BY (If other than Item 6) CODE SCO600 FAX (703) 767-8757 P.P. 8.2	
8. NAME AND ADDRESS OF CONTRACTOR (NO., street, city, county, State, and ZIP Code)		X		9a. AMENDMENT OF SOLICITATION NO. SP0600-01-R-0047	
				9b. DATED (SEE ITEM 11) 08MARCH2001	
				10a. MODIFICATION OF CONTRACT/ORDER NO.	
				10b. DATED (SEE ITEM 13)	
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<p>[ X ] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ X ] is extended, [ ] is not extended See Page 2</p> <p>Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. <b>FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.</b> If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. I2.05 CHANGES-FIXED PRICE (AUG 87)					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: FAR 43.01					
OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor [ ] is not, [ ] is required to sign this document and return <u>1</u> copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)					
Please see following pages.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME OF CONTRACTING OFFICER VERNA L. VELEZ		
15B. NAME OF CONTRACTOR/OFFEROR BY _____ (Signature of person authorized to sign)		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY <u>Verna Velez</u> (Signature of Contracting Officer)		16C. DATE SIGNED 21 AUGUST 2001

**This amendment is issued to incorporate the following information to the RFP:**

1). The closing date and time for proposals under this solicitation has been extended to **September 21, 2001** at 3:00 p.m. local time, Fort Belvoir, VA.

2). **Section J Attachment 0007 Fort Monroe Electrical System**

The following paragraph (J07.8) is hereby **deleted**.

“Big Bethel Reservoir and Water Treatment Plant are Army and Fort Monroe real property assets and Government electrical lines serving this area are included in the scope of this privatization effort. The electrical distribution system serving Big Bethel Reservoir and Water treatment Plant included the following:

- ?? 3,954 linear feet of 3-phase (3 conductor plus a ground, not counted separately) primary electrical cable running overhead down Semple Farm Road from the connection point with VA Power to the water treatment plant.
- ?? 375 feet of exterior lighting wiring
- ?? 28 utility poles
- ?? 925 linear feet of secondary cabling

**3). The following information is inserted into Section J07.8 off–Installation Sites:**

"Big Bethel Reservoir and Water Treatment Plant are Army and Fort Monroe real property assets and Government electrical lines serving this area are included in the scope of this privatization effort. The electrical distribution system associated with serving the Big Bethel Reservoir and Water Treatment Plant include the following:

8,200 linear feet of overhead electrical distribution cabling, associated poles and supports running from just outside the perimeter of Langley Air Force Base (LAFB) near the West Gate; along the Government's right of way to the area of the connection point with VA Power on Semple Farm Road, has not been used in several years and is not planned for use in the future. This privatization effort shall include the demolition of these lines and poles in their entirety from just outside LAFB property near Langley's West Gate to the end of the run on Semple Farm Road near the connection to VA Power's distribution system."

For general info, the street/parking lot lighting, secondary cabling and all other utilities physically on the actual water treatment plant property are included in the system inventory of the Big Bethel Water Treatment Plant, which is a part of the Fort Monroe Water System Section J system inventory.

**The following Information is included as an attachment to subject Amendment:**

Question: How many times were underground electric utilities required to be located at Fort Eustis in a one-year period?

Answer: For the period 1 October 2000 through 31 July 2001, there were 290 digging permits issued by our contractor, Wayjo. This is not a historically average number, since Fort Eustis currently has a relatively extensive construction program under way.