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ATTACHMENT J7

Wisconsin ANG 128th ARW Wastewater
Collection System
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J7 Wisconsin ANG 128th ARW Wastewater
Collection System

J7.1 Wisconsin ANG 128th ARW Overview

The Wisconsin Air National Guard (ANG) 128t Air Refueling Wing (ARW) is located about
6.5 miles south of the center of Milwaukee and 2.5 miles west of Lake Michigan. The 128t
ARW'’s mission is to provide areal in-flight refueling and passenger/cargo transportation.
The base currently flies KC-135 Air Refueling Tankers. The 128t impacts the surrounding
Milwaukee area with over $103 million in annual expenditures.

The 128t ARW employs 980 Air Guard personnel, 294 technicians, and 39 civilians. The
base maintains approximately 26 buildings and structures with the breakdown being 16
industrial and 10 administrative buildings. The Wisconsin Air National Guard was
established in 1947 and located at Mitchell Field.

The 128t ARW occupies 63.4 acres leased from the State of Wisconsin. The larger parcel,
58.5 acres is located east of the General Mitchell International Airport north-south runway.
It houses the apron, hangars, and most of the base operation buildings. The smaller parcel,
4.9 acres, is located to the west of the General Mitchell International Airport north-south
runway, and is adjacent to the north side of the 440t Air Force Reserve Station. The smaller
parcel of land is referred to as the Guard West and it houses an office building and a
maintenance facility. Additional land adjacent to the east side of the base has been acquired
to allow expansion in the future. This land is currently undeveloped and separated from
the main portion of the base by a large railroad embankment.

J7.2 Wastewater Collection System Description

J7.2.1 Wastewater Collection System Fixed Equipment Inventory

The Wisconsin ANG 128th ARW Wastewater Collection System consists of all
appurtenances physically connected to the collection system from the point of demarcation
defined by the Right of Way. The system may include, but is not limited to, pipelines,
manholes, lift stations, valves, controls, treatment plants, and meters. The actual inventory
of items sold will be in the bill of sale at the time the system is transferred. The following
description and inventory is included to provide the Contractor with a general
understanding of the size and configuration of the system. The Government makes no
representation that the inventory is accurate. The Contractor shall base its proposal on site
inspections, information in the technical library, other pertinent information, and to a lesser
degree the following description and inventory. Under no circumstances shall the
Contractor be entitled to any service charge adjustments based on the accuracy of the
following description and inventory.

Specifically excluded from the Wastewater Collection System privatization are:



RFP TEMPLATE REVISED 28 FEB 03 AIR FORCE UTILITIES PRIVATIZATION

» Oil Water Separators
e Storm Sewers

* Grease Traps

J7.2.1.1 Description

Wastewater collected at the 128th ARW is conveyed to the City of Cudahy’s sewer collection
system at a city owned manhole. Wastewater is not metered prior to entering the Cudahy
sanitary sewer system; instead the installation is billed for sewage treatment fees based
upon 100 percent of its potable water consumption.

The 128th ARW wastewater system consists primarily of gravity-flow pipe with three lift
stations. The collection system includes laterals, oil/water separators, and collector mains.
The oil/water separators treat industrial wastes before it enters the sanitary sewer system
but are not part of this contract. Service laterals are typically 4 to 6-inches in diameter, and
mains range from 6 to 8-inches in diameter. The average depth of the lines are 5 to 10 feet
underground although the actual depth may vary. Most of the system consists of the
original vitrified clay pipe installed in the early 1960s.

The installation has two lift stations at the main base. The main pneumatic lift station is
located near the intersection of Freedom Drive and Tanker Avenue. The discharge from this
lift station flows to the City of Cudahy manhole located on the east side of the north-south
railroad embankment, due east of the lift station. The second lift station, a small grinder
type, is located at the gate house at the north end of the main base. It lifts wastewater from
a small storage tank so it gravity flows to the main lift station.

The Guard West area contains a pneumatic lift station similar to the one on the main base.
The lift station discharges wastewater through a 6-inch pipe extending to the collection
system at the 440th AW near the Fire Training Pit. The 440th assumes ownership of the
wastewater when it enters the 440t owned manhole.

J7.2.1.2 Inventory

Table 1 provides a general listing of the major Wastewater Collection System fixed assets
for the Wisconsin ANG 128th ARW Wastewater Collection System included in the sale.

TABLE 1
Fixed Inventory
Wastewater Utility System Wisconsin ANG 128th ARW

Item Size (in.))  Quantity Unit Approximate Year
of Construction
Pipes
PVC Pipe 8.0 905 LF 1992
Vitrified Clay Pipe 4.0 509 LF 1960
Vitrified Clay Pipe 6.0 1,070 LF 1960
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Item Size (in.))  Quantity Unit Approximate Year
of Construction
Vitrified Clay Pipe 8.0 2,491 LF 1964
Pre-cast Sanitary Sewer Manhole
Pre-cast Manhole 48x96 8 EA 1988
Brick Sanitary Sewer Manholes
Brick Manhole 48x96 2 EA 1964
Brick Manhole 48x96 8 EA 1960
Brick Manhole 48x96 3 EA 1958
Lift Stations
Wastewater Lift/Pump Station Wet Well Main 1 EA 1958
Pneumatic Pumps and Controls 2 pumps 1 EA 2000
150 GPM
ea., 7 HP
Wastewater Lift/Pump Grinder Station Security 1 EA 1980
Gate
Pumps and Controls 1 pump, 1 EA 2001
1% HP
Wastewater Lift/Pump Station Guard 1 EA 1958
West
Pneumatic Pumps and Controls 2 pumps, 1 EA 2003
50 gpm ea,
3 HP

Notes:

PVC = Polyvinyl Chloride
LF = Linear Feet

EA = Each

J7.2.2 Wastewater Collection System Non-Fixed Equipment and Specialized Tools

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles
and tools included in the purchase. Offerors shall field verify all equipment, vehicles, and

tools prior to submitting a bid. Offerors shall make their own determination of the
adequacy of all equipment, vehicles, and tools.

TABLE 2
Spare Parts

Wastewater Collection System Wisconsin ANG 128th ARW

Qty Item Make/Model

Description

Remarks

None

TABLE 3
Specialized Vehicles and Tools

Wastewater Collection System Wisconsin ANG 128th ARW

J7-3
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Description Quantity Location Maker

None

J7.2.3 Wastewater Collection System Manuals, Drawings, and Records
Table 4 lists the manuals, drawings, and records that will be transferred with the system.
TABLE 4

Manuals, Drawings, and Records
Wastewater Collection System Wisconsin ANG 128th ARW

Qty Item Description Remarks
1 Maps Wastewater collection system lines drawing AUTOCADD, maps of the
(Main portion of installation) installation and utility system

will be provided at the time
of the pre-proposal meeting.

1set Various Documents  Various Wastewater collection system The items included in the
manuals, drawings, and records files. transfer of ownership are
located in the Technical
Library.
1 Maps Wastewater collection lines on Guard West AUTOCADD, maps of the

installation and utility system
will be provided at the time
of the pre-proposal meeting.

J7.3 Specific Service Requirements

The service requirements for the Wisconsin ANG 128th ARW wastewater collection system
are as defined in the Section C, Description/Specifications/Work Statement. The following
requirements are specific to the Wisconsin ANG 128th ARW wastewater collection system
and are in addition to those found in Section C. If there is a conflict between requirements
described below and Section C, the requirements listed below take precedence over those
found in Section C.

» Coordinate and gain approval from the owner of the Rail Road property east of the base,
for all work on pipelines crossing the railroad Right of Way.

* Provide marks on the ground to show locations of wastewater collection lines on an as
needed basis as other entities request. Mark utilities in the field to show location and
depth .

J7.4 Current Service Arrangement

The City of Cudahy treats the 128t ARW'’s wastewater. Sewage is not metered prior to
entering the City of Cudahy sanitary sewer system; instead the Base is billed for sewage
treatment fees based upon 100 percent of its potable water consumption. The FY 2002
discharge was 6700 kgal. The average monthly flow was 560 kgal with the maximum
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occurring in August 2002 with 1370 kgal and a minimum occurring in May 2002 with 270
kgal.

Demand in the Guard West area will depend upon the number of people assigned to work
there. Currently 30 people are assigned to work at Guard West. The wastewater collection
system appears to be able to adequately handle the load produced by this work force. There
is no information available to help analyze the capacity or demand put on this system. As a
result, if a change is planned in how the Guard West area is to be used, a study should be
completed to see if the wastewater collection system can handle the projected load.

J7.5 Secondary Metering

J7.5.1 Existing Secondary Meters

Table 5 provides a listing of the existing (at the time of contract award) secondary meters
that will be transferred to the Contractor. The Contractor shall provide meter readings for
all secondary meters IAW Paragraph C.3 and J3.6 below.

TABLE 5
Existing Secondary Meters
Water Distribution System General Mitchell Field ARS (440th AW)

Meter Location Meter Description (Type)

None.

J7.5.2 Required New Secondary Meters

The Contractor shall install and calibrate new secondary meters as listed in Table 6. New
secondary meters shall be installed IAW Paragraph C.13, Transition Plan. After installation,
the Contractor shall maintain and read these meters IAW Paragraphs C.3 and J6.6 below.

TABLE 6
New Secondary Meters
Water Distribution System Wisconsin ANG 128th ARW

Meter Location Meter Description

None

J7.6 Monthly Submittals

The Contractor shall provide the Government monthly submittals for the following:
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1.

Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in a format
proposed by the Contractor and accepted by the Contracting Officer. Invoices shall be
submitted by the 25t of each month for the previous month. Invoices shall be submitted
to:

Name: Department of Military Affairs
Address: P.O. Box 14587, Madison, WI 53714-0587
Phone number: (608) 242-3160

And Send Copy to:

Name: 128 CES/CEZ
Address: 1685 E Grange Ave, Milwaukee, WI 53207-6151
Phone number: (414) 944-8749

Outage Report. The Contractor’s monthly outage report (blockage and overflow
information) will be prepared in the format proposed by the Contractor and accepted by
the Contracting Officer. Outage reports shall be submitted by the 25t of each month for
the previous month. Outage reports shall be submitted to:

Name: Department of Military Affairs
Address: P.O. Box 14587, Madison, WI 53714-0587
Phone number: (608) 242-3160

And Send Copy to:

Name: 128 CES/CEZ
Address: 1685 E Grange Ave, Milwaukee, WI 53207-6151
Phone number: (414) 944-8749

Infiltration and Inflow Report. If required by Paragraph C.3, the Contractor shall submit
an Infiltration and Inflow report in a format proposed by the Contractor and accepted by
the Contracting Officer. System efficiency reports shall be submitted by the 25t of each
month for the previous month. System efficiency reports shall be submitted to:

Name: Department of Military Affairs
Address: P.O. Box 14587, Madison, WI 53714-0587
Phone number: (608) 242-3160

And Send Copy to:

Name: 128 CES/CEZ
Address: 1685 E Grange Ave, Milwaukee, WI 53207-6151
Phone number: (414) 944-8749

J7.7 Infiltration and Inflow (&) Projects

IAW Paragraph C.3, Utility Service Requirement, the following projects have been
implemented by the Government for managing and monitoring I&I.

None

J7-6
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J7.8 Service Area

IAW Paragraph C.4, Service Area, the service area is defined as all areas within the
Wisconsin ANG 128th ARW boundaries for the Main Base and for Guard West.

J7.9 Off-Installation Sites

Guard West is an off-installation site that is included in the sale of the Wisconsin ANG 128th
ARW wastewater collection system.

J7.10 Specific Transition Requirements

IAW Paragraph C.13, Transition Plan, Table 7 provides a listing of service connections and
disconnections required upon transfer.

TABLE 7
Service Connections and Disconnections
Wastewater collection system Wisconsin ANG 128th ARW

Location Description

None

J7.11 Government Recognized System Deficiencies

Table 8 provides a listing of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies
associated with the Wisconsin ANG 128th ARW wastewater collection system. If the utility
system is sold, the Government will not accomplish these planned improvements. The
Contractor shall make a determination as to its actual need to accomplish and the timing of
any and all such planned improvements. Capital upgrade projects shall be proposed
through the Capital Upgrades and Renewal and Replacement Plan process and will be
recovered through Schedule L-3. Renewal and Replacement projects will be recovered
through Sub-CLIN AC.

TABLE 8
System Deficiencies
Wastewater collection system Wisconsin ANG 128th ARW

Project Location Project Description

None ldentified
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