

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE	PAGE 1 OF 4
2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 17 January 2004	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)
6. ISSUED BY DEFENSE ENERGY SUPPORT CENTER 8725 JOHN J. KINGMAN ROAD, SUITE 4950 FT. BELVOIR, VA 22060-6222 FAX (703) 767-2382 ROBERT E JONES/DESC-EB Robert.E.Jones@dla.mil PHONE (703) 767-2397 P.P. 8.2		CODE SP0600	7. ADMINISTERED BY (If other than Item 6) CODE
8. NAME AND ADDRESS OF CONTRACTOR (NO., street,city,county,State,and ZIP Code)		X	9a. AMENDMENT OF SOLICITATION NO. SP0600-03-R-0130
			9b. DATED (SEE ITEM 11) 25 August 2003
			10a. MODIFICATION OF CONTRACT/ORDER NO.
			10b. DATED (SEE ITEM 13)
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS			
<p>[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [] is extended, [X] is not extended</p> <p>Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning <u> 1 </u> copies of the amendment;(b) By acknowledging receipt of this amendment on each copy of the offer submitted; or(c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>			
12. ACCOUNTING AND APPROPRIATION DATA (If required)			
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.			
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A. I2.05 CHANGES-FIXED PRICE (AUG 87)			
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)			
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: FAR 43.01			
OTHER (Specify type of modification and authority)			
E. IMPORTANT: Contractor [] is not, [x] is required to sign this document and return <u> 1 </u> copies to the issuing office.			
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)			
<p>1. The purpose of this Amendment is to revise Sections J Attachments 1 through 4 and Section J Attachments 41A, 41B, 41C, and 41D, the Right of Ways (ROWs) for all four (Electric, Natural Gas, Water, & Wastewater) systems. The revisions to the ROWs and listed on page three and four of this Amendment. To assist in evaluating the changes to the utility specific Attachments 1 through 4, pages two and three summarize changes made. The specific changes to Section J 1 through 4 are shown in a "red lined" version which is posted on the DESC website. The primary reason for the changes is to remove Military Family Housing from the Utility Privatization efforts. To further explain the changes, maps indicating the areas removed can be found on DECS's website at the following location: http://www.desc.dla.mil/DCM/DCMSolic.asp?SolicID=588</p> <p>2. The closing date remains 3:00 P.M. EDT Monday, March 22, 2004.</p> <p>See Continuation Pages.</p> <p>Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.</p>			
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME OF CONTRACTING OFFICER Anwar Ali	
15B. NAME OF CONTRACTOR/OFFEROR BY _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED

3. Changes to Section J1, J2, J3, and J4 to Solicitation SP0600-03-R-0130 are summarized below:

J1-Section—Vance AFB Electric

J1.2.1: Added exclusion of electric distribution system located in Military Family Housing Areas including dedicated primary and backup feeders.

J1.2.1.1: Added that electrical feeders to Military Family Housing areas are excluded from privation

J1.2.1.2: Changed Table 1-Fixed Inventory to reflect select reduction or removal of all electrical components dedicated to support Military Family Housing from the Request for Proposal. Components impacted include select quantities of primary 3phase and single-phase underground circuits, transformers, disconnect switches and manholes.

J2-Section--Vance AFB Nat Gas

J2.2.1: Added exclusion of natural gas distribution system located in Military Family Housing Areas.

J2.2.1.1: Added that natural gas system in Military Family Housing areas is excluded from privation

J2.2.1.2: Changed Table 1-Fixed Inventory to reflect select reduction or removal of all natural gas components dedicated to support Military Family Housing from the Request for Proposal. Components impacted include select quantities of valves and gas service piping.

J3-Section--Vance AFB Water

J3.2.1: Added exclusion of water distribution system located in Military Family Housing Areas.

J3.2.1.1: Added that water distribution system in Military Family Housing areas is excluded from privatization.

J3.2.1.2: Changed Table 1-Fixed Inventory to reflect select reduction or removal of all water distribution system components dedicated to support Military Family Housing from the Request for Proposal. Components impacted include select quantities of piping valves, water distribution piping, and fire hydrants.

J4-Section--Vance AFB Wastewater

J4.2.1: Added exclusion of wastewater collection system located in Military Family Housing Areas.

J4.2.1.1: Added that wastewater collection system in Military Family Housing areas are excluded from privatization under this RFP.

J4.2.1.2: Changed Table 1-Fixed Inventory to reflect select reduction or removal of all wastewater collection system components dedicated to support Military Family Housing from the Request for Proposal. Components impacted include select quantities of drainage and sewage piping (including select force main), lift station (#1429), submersibles pumps, and manholes.

4. Changes to the Electric ROW to Solicitation SP0600-03-R-0130 are summarized below:

Vance AFB Electrical – ROW

EXHIBIT B

Paragraph B.1: Add additional unique points of demarcation:

Building No.	Point of Demarcation (POD) Description
Main Switchgear	Bottom side of disconnect switch for Circuit 5 (dedicated to MFH) at main switchgear
Utility Pole 268	Bottom side of pole mounted disconnect switch

5. Changes to the Natural Gas ROW to Solicitation SP0600-03-R-0130 are summarized below:

Vance AFB Nat Gas – ROW

EXHIBIT B

Paragraph B.1: Add additional unique points of demarcation:

Building No.	Point of Demarcation (POD) Description
West of Qtrs 1219	Inlet side of 4" supply valve west of between Qtrs 1219 and Gott Road
West of Qtrs 1306	Inlet side of 4" supply valve west of between Qtrs 1306 and Gott Road

6. Changes to the Wastewater ROW to Solicitation SP0600-03-R-0062 are summarized below:

Vance AFB Wastewater – ROW

EXHIBIT B

Paragraph B.1: Add additional unique points of demarcation:

Building No.	Point of Demarcation (POD) Description
Southwest of B246	Outlet of 6" force main leading from Lift Station 1429
Northend Edwards St	Outlet of 4" pipe into manhole (Main Gate discharge)
Northend Lehr St	Outlet of 6" pipe into manhole (School discharge)

7. Changes to the Water ROW to Solicitation SP0600-03-R-0130 are summarized below:

Vance AFB Water – ROW

EXHIBIT B

Paragraph B.1:

Add additional unique points of demarcation:

Building No.	Point of Demarcation (POD) Description
West of Qtrs 1219	Inlet side of 6" supply valve west of between Qtrs 1219 and Gott Road
South of B1324	Inlet side of 6" supply valve at north end of Books Street

8. Clause M.5 Subcontracting Plan is deleted in its entirety and replaced with the following:

M.5 Subcontracting Plan

The Subcontracting Plan will be evaluated separately for compliance with the requirements of FAR 52.219-9, DFARS 219.705-4, and the statutory goal applicable to all federal agencies.

9. All other Terms and Conditions remain in full effect.