
NAS FT WORTH   
UTILITY SYSTEM PRIVATIZATION  

 

  I

ATTACHMENT J34 

NAS JRB Ft Worth Natural Gas Distribution System 

Table of Contents 
 
NAS JRB Ft Worth Natural Gas Distribution System...................................................... i 
J34 NAS JRB Ft Worth Natural Gas Distribution System................................................1 

J34.1 NAS JRB Ft Worth Overview..........................................................................1 
J34.2 Natural Gas Distribution System Description................................................2 
J34.3     Specific Service Requirements.....................................................................5 
J34.4 Current Service Arrangement.........................................................................5 
J34.5 Secondary Metering........................................................................................5 
J34.6 Submittals........................................................................................................6 
J34.7 Energy Savings Projects ..................................................................................7 
J34.8 Service Area.....................................................................................................7 
J34.9 Off-Installation Sites........................................................................................7 
J34.10 Specific Transition Requirements..................................................................8 
J34.11 Government Recognized System Deficiencies..............................................8 

 
List of Tables 
 
Fixed Inventory......................................................................................................................... 3 
Spare Parts ................................................................................................................................ 4 
Specialized Equipment and Vehicles........................................................................................ 4 
Manuals, Drawings, and Records............................................................................................. 4 
Existing Secondary Meters ....................................................................................................... 6 
New Secondary Meters............................................................................................................. 6 
Service Connections and Disconnections................................................................................. 8 
System Deficiencies................................................................................................................... 8 
 



NAS FT WORTH   
UTILITY SYSTEM PRIVATIZATION  

 

 J34-1 

J34 NAS JRB Ft Worth Natural Gas Distribution System 

J34.1 NAS JRB Ft Worth Overview 
The mission of Naval Air Station Fort Worth Joint Reserve Base (NAS JRB) is to provide a 
high quality training environment for active and Reserve components of all branches of the 
Armed Services.   NAS JRB is tasked with carrying out the Goldwater-Nichols Defense 
Reorganization Act of 1986, to improve the operability among all four military services; to 
reduce redundancy and overhead by developing joint doctrine and operate the procedures 
that create seamless functionality amongst host and tenant commands in base support and 
community service programs. The host command is the Commander Naval Air Reserve 
Force.  Major tenants include: 

• 301st Air Force Fighter Wing 

• 136th Airlift Wing of the Texas Air National Guard 

• Marine Air Group 41 

• VFA 201 

• VMFA 112 

• VMGR 234 

• VR 59 

• Naval Reserve Readiness Command 11 

• Commander Fleet Logistics Support Wing 

• Headquarters 10th Air Force 

• Army/Air Force Exchange Service 

• Naval Reserve Intelligence Command 

• Naval Reserve Security Group 

• 14th Marine Regiment 

Naval Air Station Ft. Worth Joint Reserve Base (NAS JRB) is located in north-central Texas 
in Tarrant County, eight miles west of downtown Fort Worth.  The main base comprises 
1,871 acres, and contains 330 buildings, enclosing 2.7 million square feet.  There is one main 
North-South 12,000 foot runway; there are 66 aircraft assigned to the base.  The base falls 
within the jurisdiction of the cities of Fort Worth and White Settlement, and within an 
unincorporated portion of Tarrant County.  The base is bordered by Lake Worth to the 
north, the West Fork of the Trinity River and Westworth Village to the east, Fort Worth to 
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the northeast and southeast, White Settlement to the west and southwest, and Air Force 
Plant #4 to the west. 

The base has a total population of over 3,500 people including military and civilians.  It has 
a combined payroll of $15 million per year. 

A number of new facilities are planned for NAS JRB Ft Worth, and existing facilities will be 
upgraded or replaced to meet future mission requirements.  Key projects planned for the 
Base are expected to increase the total square footage in Base buildings by approximately 2 
percent over the next 5 years: 

New Bachelor Quarters 

New Warehouse 

New Administration Buildings 

J34.2 Natural Gas Distribution System Description 

J34.2.1 Natural Gas Distribution System Fixed Equipment Inventory 
The NAS JRB Ft Worth gas distribution system consists of all appurtenance physically 
connected to the distribution system from the point in which the distribution system enters 
the Base, and/or Government ownership currently starts, to the point of demarcation 
defined by the real estate instruments.  Generally, the point of demarcation will be the 
building footprint. The system may include, but is not limited to, pipelines, valves, 
regulators, and meters.  The following description and inventory is included to provide the 
Offeror with a general understanding of the size and configuration of the distribution 
system.  The inventory is assumed to be approximately 90 percent complete.  The Offeror 
shall base the proposal on site inspections, information in the bidder's library, other 
pertinent information, and to a lesser degree the following description.  Under no 
circumstances shall the Contractor be entitled to any rate adjustments based on the accuracy 
of the following description and inventory. 

J34.2.1.1 Description 
Natural gas is supplied to NAS JRB FT WORTH through one regulator station.  Natural gas 
is used to meet space and water heating requirements on Base, primarily in buildings.  
There are no natural gas fired air conditioners or compressed natural gas (CNG) fueling 
stations on Base. 

Nearly all of the natural gas system components on the Base were installed from the mid-
1940’s to the mid-1990s.  The piping material that has been used is a combination of cast 
iron, steel, and polyethylene (PE).  The distribution system is looped so that, in nearly all 
locations, buildings can be fed from at least two different paths.  

The distribution piping is a combination of cast iron, steel, and polyethylene, and the system 
operates at one pressure Basewide (30 pounds per square inch gauge—psig).  Mains range 
from 1-1/2 to 6 inches in diameter, and service lines range from 1 to 1-1/4 inch.  There is 
one gate-pressure-reducing (i.e., regulator) station, owned and operated by TXU and will 
not be transferred under this contract.  Some of the service risers are anodeless, and some 
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are coated carbon steel pipe.  These coated carbon steel risers do not have any cathodic 
protection.  Each building has at least one regulator to lower the gas pressure for equipment 
and appliance use (i.e., 7 inches of water to 1 psig). 

 
J34.2.1.2 Inventory 
 
Table 1 provides a general listing of the major natural gas system fixed assets for the NAS 
JRB Ft Worth gas distribution system included in the purchase.  The system will be sold in 
an “as is, where is” condition without any warrant, representation, or obligation on the part 
of the Government to make any alterations, repairs, or improvements.  All ancillary 
equipment attached to and necessary for operating the system, though not specifically 
mentioned here in, is considered part of the purchased utility.  

TABLE 1 
Fixed Inventory 
Gas Distribution System Inventory, NAS JRB Ft Worth 

 
ITEM SIZE 

(in) 
QTY. UNIT APPROXIMATE YEAR 

OF CONSTRUCTION 

Cast Iron Gas Pipe 3” 25,675 LF 1943 
 2-1/2”   9300 LF 1943 
 2” 15,000 LF 1943 
 1-1/2”  6.375 LF 1943 
 1-1/4”  5,000 LF 1943 
 1” 9,000 LF 1943 
     
Steel Gas Pipe 6” 2,600 LF 1960 
 4” 3,300 LF 1960 
     
Medium/High Density Polyethylene 4” 7,600 LF 1997 
 3” 1,500 LF 1997 
     
Plug Valves 6” 8 ea 1943 
 4” 12 ea 1943 
 3” 55 ea 1943 
 2-1/2” 10 ea 1943 
 2” 55 ea 1943 
 1-1/2” 12 ea 1943 
     
Service Valves 
NOTE: Total number of service valves is 

1” 100 
(approx) 

ea 1943 

300; actual mix between 1” and 1-1/4” 
is uncertain. 

1-1/4” 200 
(approx) 

ea 1943 

     
Regulators  200 ea 1943 
     
Meters  62 ea 1943 
Notes:  
ea = each 
in. = inches 
lf = linear feet 
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J34.2.2 Natural Gas Distribution System Non-Fixed Equipment and Specialized 
Tools Inventory 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles 
and tools included in the purchase.  Offerors shall field verify all equipment and tools prior 
to submitting a bid.  Offerors shall make their own determination of the adequacy of all 
equipment and tools.  The successful Contractor shall provide any and all equipment, 
vehicles, and tools, whether included in the purchase or not, to maintain a fully operating 
system under the terms of this contract. 

TABLE 2 
Spare Parts 
Natural Gas Distribution System NAS JRB Ft Worth 

Qty Item Make/Model Description Remarks 

 None Identified    

     

 

TABLE 3 
Specialized Equipment and Vehicles 
Natural Gas Distribution System NAS JRB Ft Worth 

Description Quantity Location Maker 

None Identified    

    

 

J34.2.3 Natural Gas System Manuals, Drawings, and Records Inventory 
Table 4 lists the manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
Manuals, Drawings, and Records 
Natural Gas Distribution System NAS JRB Ft Worth 

Qty Item Description Remarks 

 None   
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J34.3     Specific Service Requirements  
Emergency Response Time Requirement: 
 
The emergency response times required by NAS JRB represent a site specific requirement.  
The emergency response times as defined below are more stringent than the response times 
outlined in section C.8.2. of this solicitation. 
 
In order to protect the NAS JRB mission integrity and to avoid a degradation of utility 
service the required response times for emergencies that occur during working hours are as 
follows:   
 
For emergency requests received during normal duty hours (0700 - 1600) the 
Contractor shall respond immediately, the contractor shall have a representative 
knowledgeable of the system and the Service Interruption/Contingency Plan on the site of 
the emergency within 15 minutes during working hours.   Additionally, repair crews 
appropriate to eliminate the condition must respond to the emergency site within 1 hour 
during working hours.    Work will be continuous until the emergency condition is 
eliminated or downgraded and service is restored.  All emergencies will be remedied or 
downgraded to a non-emergency status within 24 hours.  Non-Duty emergencies will be 
covered under section C.8.2 of this solicitation.  
 

J34.4 Current Service Arrangement 
Natural gas is transported to NAS JRB Ft Worth by Lone Star Gas Company. The Base 
contracts with Enserch Corporation to purchase natural gas that is transported by Lone Star. 

NAS JRB Ft Worth currently has a peak gas demand, of 22,800 thousand cubic feet (MCF) 
per month.  As noted in Section J34.1., projects planned for NAS JRB Ft Worth will increase 
the total square footage of buildings on Base by nearly 2 percent.  

The Railroad Commission (RRC) does not issue Certificate of Public Convenience and 
Necessity for natural gas.  The Base is located within the corporate limits of the City of San 
Angelo.  As required by this contract, the Contractor shall demonstrate the ability to meet 
and shall establish any and all requirements to provide natural gas service to NAS JRB Ft 
Worth. 

J34.5 Secondary Metering 
The Base may require secondary meters for internal billings of their reimbursable 
customers, utility usage management, and energy conservation monitoring. The Contractor 
shall assume full ownership and responsibility for existing and future secondary meters 
IAW Clause C.3. 

J34.5.1 Existing Secondary Meters 
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Table 5 provides a listing of the existing (at the time of contract award) secondary meters 
that will be transferred to the Contractor.  The Contractor shall provide meter readings once 
a month for all secondary meters IAW H.5 and J34.5 below. 

TABLE 5 
Existing Secondary Meters 
Gas Distribution System NAS JRB Ft. Worth   

Meter Location  Meter Description 

“62 Meters identified that should be listed out”  

  
 

J34.5.2 Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters as listed in Table 6. New 
secondary meters shall be installed IAW Clause C.17, Transition Plan.  After installation, the 
Contractor shall maintain and read these meters IAW Clauses C.3, H.5, and J31.5 below. 

TABLE 6 
New Secondary Meters 
Gas Distribution System NAS JRB Ft. Worth 

Meter Location  Meter Description 

None Identified  

  

 

J34.6 Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

1. Invoice (IAW G.2).  The Contractor’s monthly invoice shall be presented in a format 
proposed by the Contractor and accepted by the Contracting Officer.  Invoices shall be 
submitted by the 25th of each month for the previous month. Invoices shall be submitted 
to: 

Name: 
Address: 
Phone number:  

2. Outage Report.  The Contractor’s monthly outage report will be prepared in the format 
proposed by the Contractor and accepted by the Contracting Officer.  Outage reports 
shall include the following information for Scheduled and Unscheduled outages: 
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Scheduled: Requestor, date, time, duration, facilities affected, feedback provided 
during outage, outage notification form number, and digging clearance number. 

Unscheduled:  Include date, time and duration, facilities affected, response time 
after notification, completion times, feedback provided at time of outage, specific 
item failure, probability of future failure, long term fix, and emergency digging 
clearance number. 

Outage reports shall be submitted by the 25th of each month for the previous month.  
Outage reports shall be submitted to: 

Name: 
Address: 
Phone number: 

3. Meter Reading Report.  The monthly meter reading report shall show the current and 
previous month readings for all secondary meters.  The Contractor’s monthly meter 
reading report will be prepared in the format proposed by the Contractor and accepted 
by the Contracting Officer. Meter reading reports shall be submitted by the 15th of each 
month for the previous month.  Meter reading reports shall be submitted to: 

Name: 
Address: 
Phone number: 

4. System Efficiency Report.  If required by Paragraph C.3, the Contractor shall submit a 
system efficiency report in a format proposed by the Contractor and accepted by the 
Contracting Officer. System efficiency reports shall be submitted by the 25th of each 
month for the previous month.  System efficiency reports shall be submitted to: 

Name: 
Address: 
Phone number: 

J34.7 Energy Savings Projects 
IAW C.3, Utility Service Requirement, the following projects have been implemented by the 
Government for managing and monitoring I&I: 

• None 

J34.8 Service Area 
IAW Clause C.4, Service Area, the service area is defined as all areas within the NAS JRB Ft 
Worth boundaries. 

J34.9 Off-Installation Sites 
There are no off-installation sites associated with this scope. 
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J34.10 Specific Transition Requirements 
IAW Clause C.17, Transition Plan, Table 7 lists service connections and disconnections 
required upon transfer, and Table 8 lists the improvement projects required upon transfer 
of the NAS JRB Ft Worth natural gas distribution system. 

TABLE 7 
Service Connections and Disconnections 
Natural Gas Distribution System NAS JRB Ft Worth 

Location  Description 

None Identified  

  

TABLE 8 
System Deficiencies 
Natural Gas Distribution System NAS JRB Ft Worth 

Project Location  Project Description 

None Identified  

  

 

J34.11 Government Recognized System Deficiencies 
None Identified. 


