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J04 Fort Gillem Gas Distribution System 

J04.1 Fort Gillem Overview 
Fort Gillem is a sub-post of Fort McPherson. Fort McPherson is located in the city of Atlanta, four 
miles southwest of downtown. Fort Gillem is a 1,500-acre site located in Forest Park, 10 miles 
southeast of Atlanta. Fort Gillem is home for the 1st U.S. Army and the U.S. Army Southeast Region 
Recruiting Command. 

J04.1.1 Gas Distribution System Fixed Equipment Inventory 
The Fort Gillem Gas distribution system comprises all appurtenances physically connected to the 
distribution system from the point in which the distribution system enters the Installation, and/or 
Government ownership currently, starts to the point of demarcation defined by the real estate 
instruments. Generally, the point of demarcation will be the building footprint.  Fort Gillem purchases 
its natural gas requirements from Atlanta Gas Light Company (AGL), under interruptible gas 
schedule I-21 Commercial Rate.  There is a Propane Air Plant at Fort Gillem that is owned and 
operated by a contractor, Aneresco, Inc..  The natural gas or the propane air mixture (during natural 
gas interruption) is distributed throughout the installation though a distribution system with pipes 
ranging in size from less than two inches to twelve inches in diameter.  The Propone Air Plant is not 
included in this contract. The total length of the natural gas distribution system is 63,530 linear feet, 
serving about 119 buildings.  The present gas system was installed in 1996.  The inventory is 
assumed to be approximately 90 percent complete.  The Offeror shall base the proposal on site 
inspections, information in the technical library, other pertinent information, and to a lesser degree the 
following description. 

J04.1.1.1 Description 
Fort Gillem currently redistributes the purchased natural gas from current gas supplier within the 
Installation from two metering stations:  Jonesboro Road and 42 Highway.  As summarized in Table 
2.1 and Table 2.2, there is approximately 63,530 linear feet (12 miles) of pipe ranging in size from 
less than 2 inches to 12 inches in diameter.  The distribution system serves approximately 119 
buildings located throughout the Installation.  During 1996, the entire natural gas distribution system 
was rebuilt using polyethylene pipe. 

Fort Gillem has a propane air plant originally constructed in July 1992 with a capacity of 667 
Therms/hr.  In 1995 the plants were modified to increase the capacity to 4000 Therms/hr.  The service 
of this propane air plant, provides Fort Gillem to purchases gas at interruptible rate schedule.  The 
Propane plant is owned and operated by a contractor, Aneresco, Inc., under a 15 year contract.  The 
plant is approximately 12 years old.  The contractor will operate the system during the existing 
contract.  The ownership will revert to the Government at the end of the contract period and will 
retain ownership of the system after the contract period. 
 
The function of the propane system is to provide gas supplies during any outages of normal gas 
service.  The intent is that before a gas curtailment of the gas is imposed, the supplier provides notice 
to the installation.  The government then informs the propane contractor.  The propane contractor 
sends his personnel to activate the propane system which supplies an air & propane mixture during 
the curtailment period to satisfy Fort Gillem's demand load.  The plant vaporizes stored propane 
(from outdoor tanks) and mixes it with air to get comparable BTU value to natural gas and supplies it 
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to the gas distribution system.  The propane contractor takes the propane system offline at the 
termination of the curtailment period.  The Propane Air Plant is not included in this contract. 
 

J04.1.1.2 Inventory 
Table 1.A. and Table 1.B. provides a general listing of the major Gas system fixed assets for the Fort 
Gillem Gas distribution system included in the purchase. The system will be sold in an “as is, where 
is” condition without any warrant, representation, or obligation on the part of the Government to 
make any alterations, repairs, or improvements. All ancillary equipment attached to and necessary for 
operating the system, though not specifically mentioned here in, is considered part of the purchased 
utility. 

TABLE 1.A. 
1.A. Fixed Inventory gross quantities 
Ft. Gillem Natural Gas Distribution System Distribution Mains I Pipe 
 

Pipe Size Inventory 
<2” 6,260 
2” 20,600 

2½” 510 
3” 2,400 
4” 11,040 
6” 1,880 
8” 3,230 

10” 0 
12” 17,610 

Total 63,530 
Bldg. Services 119 

Main Valve 75 
Main Mtr/Reg. 0 
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TABLE 1.B. 
1.B. Fixed Inventory area location 
Fort Gillem National Gas Distribution System Inventory 
 

Pipe Size Section A Section B Section C Section D Total 
<2” 1,180 1,300 1,140 2,640 6,260 
2” 5,330 8,690 1,150 5,430 20,600 

2 ½” 0 5,10 0 0 510 
3” 0 1,250 60 1,090 2,400 
4” 4,400 3,150 0 3,490 11,040 
6” 0 1,240 390 250 1,880 
8” 2,230 410 590 0 3,230 

10” 0 0 0 0 0 
12” 0 4,450 7,210 5,950 17,610 

Bldg. Services 
(100’@1”+Reg.+Vlv+Rsr.) 

 
34 

 
49 

 
12 

 
24 

 
119 

Main Valve 24 14 4 33 75 
Main Mtr/Reg. 0 0 0 0 0 
Pipe Total, Ft. 13,140 21,000 10,340 19,050 63,530 

Installed 1996 1996 1996 1996  
 
Acronyms: 
Bldg = Building 

Reg = Regulator 

Mtr = Meter 

Vlv = Valve 

Rsr = Riser 

J04.1.2 Gas Distribution System Non-Fixed Equipment and Specialized 
Tools Inventory 
Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles and tools 
included in the purchase. Offerors shall field verify all equipment and tools prior to submitting a bid. 
Offerors shall make their own determination of the adequacy of all equipment and tools. The 
successful Contractor shall provide any and all equipment, vehicles, and tools, whether included in 
the purchase or not, to maintain a fully operating system under the terms of this contract. 

TABLE 2 
 2. Spare Parts 
Gas Distribution System Fort Gillem 

Quantity Item Make/Model Description Remarks 

No spare parts will be available. 
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TABLE 3 
3. Specialized Equipment and Vehicles 
Gas Distribution System Fort Gillem 

Description Quantity Location Maker 

No specialized equipment or vehicles for maintenance of the Fort Gillem Gas distribution system will be 
transferred to the new owner of the system. 

J04.1.3 Gas System Marking, Manuals, Drawings, and Records Inventory 
The Offeror will become compliant with and shall utilize the One Call utility marking service and 
shall be responsible for marking all Offeror-owned facilities within the Installation. Table 4 lists the 
manuals, drawings, and records that will be transferred with the system. 

TABLE 4 
4. Manuals, Drawings, and Records 
Gas Distribution System Fort Gillem 

Quantity Item Description Remarks 

Fort Gillem maintains a limited collection of technical manuals, drawings, and records on the installed 
components of the Gas distribution system. This information will be transferred to the new owner during the 
transition period. System maps will be available in the technical library.  

J04.2 Current Service Arrangement 
Fort Gillem currently purchases Gas from a supplier and distributes through the installation pipes.   
The current installation gas usage is estimated to be 187,305 DTH per year.  As required by this 
contract, the Contractor shall demonstrate the ability to meet and shall establish any and all 
requirements to provide gas distribution service to Fort Gillem. 

J04.3 Secondary Metering 
The Installation will require secondary meters for internal billings of their reimbursable customers, 
utility usage management, and energy conservation monitoring. The Contractor shall assume full 
ownership and responsibility for existing and future secondary meters IAW Clause C.3. 

J04.3.1 Existing Secondary Meters 
Table 5 provides a listing of the existing (at the time of contract award) secondary meters that will be 
transferred to the Contractor. The Contractor shall provide meter readings once a month for all 
secondary meters IAW H.5 and J01.5 below. 

TABLE 5 
5. Existing Secondary Gas Meters 
Gas Distribution System Fort Gillem 

Building No. Meter Type Meter No. Location 

 GAS 313674 Jonesboro Road and 42 Highway 

 GAS 1469355 Jonesboro Road and 42 Highway 

 GAS 1368998 Jonesboro Road and 42 Highway 

 GAS 1469354 Jonesboro Road and 42 Highway 
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J04.3.2 Required New Secondary Meters 
The Contractor shall install and calibrate new secondary meters for each natural gas service at Fort 
GIllem.  A partial list of new meter locations is listed below in Table 6. New secondary meters shall 
be installed IAW Clause C.17, Transition Plan. After installation, the Contractor shall maintain and 
read these meters IAW Clauses C.3, H.5, and J01.5 below. 

TABLE 6 
6. New Secondary Meters 
Gas Distribution System Fort Gillem 

Meter Location  Meter Description 

New natural gas meters, where not currently existing, 
will be required for each natural gas service 
including a meter new meter for each bay per 
warehouse. 

 

 
  B-720-15860017 
  B-839-8621441 
  B-839A-4008631 

  
ENVIRONMENTAL CONTRACTOR-
94444045 

  HAZ-MAT-STORAGE-8637814 
  QTRS-135A-70168968 
  QTRS-135B-70168800 
  QTRS-136A-70168699 
  QTRS-136B-70168798 
  QTRS-137A-70168464 
  QTRS-137B-70168463 
  QTRS-138A-70168462 
  QTRS-138B-70168677 
  QTRS-139A-70168694 
  QTRS-139B-70168797 
  RRCAR-96486228 
  SAJONES-01080151BQP 
  TRLL-01080150BQP 
  YARD-96486230 
  900AREA-54883409 
  B101 #1-17811667 
  B-131-0519306 
  B-205-53043135 
  B-206-8650966 
  B-214-29519935 
  B-214-67588642 
  B-214N-0323443 
  B-220-55108417 
  B-224-0328466 
  B-211-64726861 
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  B-619-18397808 
  B-604-24099051 
  B-505POLE-0321354 
  B505S-64438136 
  B-213-63300654 
  B-304N-64619348 
  B-305N-64665207 
  B-305S-6466843 
  B-307-0-323-441 
  B-327-24467272 
  B-508-64619353 

J04.4 Monthly Submittals 
The Contractor shall provide the Government monthly submittals for the following:  

Invoice (IAW G.2). The Contractor’s monthly invoice shall be prepared with data items as indicated 
below. Invoices shall be submitted by the 25th of each month for the previous month. Invoices shall be 
submitted to the Contracting Officer’s designee. (This information will be provided upon award.) 

Outage Report: The Contractor’s monthly outage report will be prepared in the format proposed by 
the Contractor and accepted by the Contracting Officer. Outage reports shall include the following 
information for Scheduled and Unscheduled outages: 

Scheduled: Requestor, date, time, duration, facilities affected, feedback provided during outage, 
outage notification form number, and digging clearance number. 

Unscheduled: Include date, time and duration, facilities affected, response time after notification, 
completion times, feedback provided at time of outage, specific item failure, probability of future 
failure, long term fix, and emergency digging clearance number. 

Outage reports shall be submitted by the 25th of each month for the previous month. Outage reports 
shall be submitted to the Contracting Officer’s designee. (This information will be provided upon 
award.) 

Meter Reading Report: The monthly Meter Reading Report shall include; meter location, location 
identification number, installation, meter number, meter reader name, meter reading date (month, 
date), present reading, previous reading, consumption. Meter reading reports shall be submitted by the 
15th of each month for the previous month. Meter reading reports shall be submitted to the 
Contracting Officer’s designee. (This information will be provided upon award.) 

J04.5 Energy Savings Projects 
There are currently no existing energy saving projects for the Gas distribution system at Fort Gillem. 

J04.6 Service Area 
IAW Clause C.4, Service Area, the service area is defined as all areas within the Fort Gillem 
boundaries. Offerors will have an opportunity to utilize an unimproved lot of land within Fort Gillem, 
size and location TBD. 
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J04.7 Off-Installation Sites 
Lake Allatoona Recreation Site is an offsite area located approximately 45 miles north of Fort 
McPherson included under CLIN 0005 and CLIN 0006 and as described in Sections J05 and J06. 

J04.8 Specific Transition Requirements 
IAW Clause C.17, Transition Plan, Table 7 lists service connections and disconnections required 
upon transfer, and Table 8 lists the improvement projects required upon transfer of the Fort Gillem 
Gas distribution system. 

TABLE 7 
7. Service Connections and Disconnections 
Gas Distribution System Fort Gillem 

Location  Description 

Required service connections and disconnections will be provided to the contractor, as the requirements 
become known. 

TABLE 8 
8. System Improvement Projects 
Gas Distribution System Fort Gillem 

Project Location  Project Description 

None identified as of the beginning of FY04. 

J04.9 Gas Distribution System Points of Demarcation 
The point of demarcation is defined as the point on the distribution system where ownership changes 
from the Grantee to the building owner. This point of demarcation will typically be at the point the 
utility enters a building structure or the load side of a gas meter adjacent to the building structure. The 
table below identifies the type and general location of the point of demarcation with respect to the 
building for each scenario. During the operation and maintenance transition period, concurrence on 
specific demarcation points will be documented during the joint inventory of facilities. 

TABLE 9 
9. Points of Demarcation 
Gas Distribution System Fort Gillem 
 

Point of Demarcation 
(POD) Applicable Scenario Sketch 

POD is the downstream 
side of the natural gas 
meter. 

Natural gas service to the 
building is metered. 

Structure

Service
Line

Meter

Point of Demarcation

Distribution Line

Distribution Line
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Point of Demarcation 
(POD) Applicable Scenario Sketch 

POD is the downstream 
side of the pressure 
regulator. 

Natural gas service to the 
building is regulated but not 
metered. 

Structure

Service
Line

Point of
Demarcation

Distribution Line

Distribution Line
Pressure
Regulator

 
POD is the downstream 
side of the closest apparatus 
to the exterior of the 
facility. 

More than one apparatus is 
connected to the service line 
feeding the facility. 

Structure

Service
Line

Meter

Point of Demarcation

Distribution Line

Distribution Line
Pressure
Regulator

 
POD is the closest shutoff 
valve to the exterior of the 
building. 

No meter or regulator exists 
at the facility. Shutoff valve 
located within 25 feet from 
the exterior of the building. 

Structure

Service
Line

Point of Demarcation

Distribution Line

Distribution Line
Shutoff
Valve

 
POD is the five-foot line 
exterior to building 
footprint. Install a shutoff 
valve within 5-feet of the 
building exterior. 

No meter, regulator or 
closest shutoff valve exists at 
the facility. 

No Sketch Required. 

 

J04.10 Unique Points of Demarcation 
The following table lists anomalous points of demarcation that do not fit any of the above scenarios. 

TABLE 10 
10. Unique Points of Demarcation 
Natural Gas Distribution System Fort Gillem 

Building No. Point of Demarcation Description 

None  
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J04.11 Service Response Times 
The Offeror shall respond to normal/routine outages within 1 hour.  Emergency situations will require 
30-minute response.  Please indicate in the Technical Proposal (Volume I) how the Offeror will 
consistently insure meeting these response time requirements. 


