

**SP0600-00-R-0075 Consumption Data
NORTHEAST REGION**

LINE ITEM NUMBER 10010101
 INSTALLATION DOD, OSD, RE&F, FF PENTAGON BLDG
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	68,736	9	0	68,736
FEBRUARY	39,924	8	0	39,924
MARCH	42,560	3	0	42,560
APRIL	37,510	3	0	37,510
MAY	22,143	3	0	22,143
JUNE	20,470	3	0	20,470
JULY	18,217	3	0	18,217
AUGUST	18,786	3	0	18,786
SEPTEMBER	18,340	3	0	18,340
OCTOBER	20,297	3	0	20,297
NOVEMBER	38,751	3	0	38,751
DECEMBER	52,274	9	0	52,274

LINE ITEM NUMBER 10010102
 INSTALLATION DOD PENTAGON INCINERATOR
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	1,750	9	0	1,750
FEBRUARY	1,750	8	0	1,750
MARCH	1,750	3	0	1,750
APRIL	1,750	3	0	1,750
MAY	1,750	3	0	1,750
JUNE	1,750	3	0	1,750
JULY	1,750	3	0	1,750
AUGUST	1,750	3	0	1,750
SEPTEMBER	1,750	3	0	1,750
OCTOBER	1,750	3	0	1,750
NOVEMBER	1,750	3	0	1,750
DECEMBER	1,750	9	0	1,750

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10010103
 INSTALLATION FORT BELVOIR
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	16,000	18	0	16,000
FEBRUARY	16,000	14	0	16,000
MARCH	16,000	3	0	16,000
APRIL	11,000	3	0	11,000
MAY	9,000	3	0	9,000
JUNE	7,000	3	0	7,000
JULY	7,000	3	0	7,000
AUGUST	7,000	3	0	7,000
SEPTEMBER	7,000	3	0	7,000
OCTOBER	10,000	3	0	10,000
NOVEMBER	15,000	3	0	15,000
DECEMBER	17,000	9	0	17,000

LINE ITEM NUMBER 10010104
 INSTALLATION FORT MYER
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	13,427	18	0	13,427
FEBRUARY	13,921	14	0	13,921
MARCH	19,585	3	0	19,585
APRIL	15,233	3	0	15,233
MAY	6,847	3	0	6,847
JUNE	7,333	3	0	7,333
JULY	7,333	3	0	7,333
AUGUST	7,571	3	0	7,571
SEPTEMBER	7,646	3	0	7,646
OCTOBER	10,746	3	0	10,746
NOVEMBER	19,358	3	0	19,358
DECEMBER	22,293	9	0	22,293

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10010105
 INSTALLATION WALTER REED ARMY MED CTR (606 STEPHEN SITTER)
 TRANSPORTATION LI

	Total	Curtailment	EPA	
MONTH	Quantity	Days per Month	Estimated Quantity	Monthly Buy
JANUARY	5,808	18	0	5,808
FEBRUARY	5,572	14	0	5,572
MARCH	5,790	3	0	5,790
APRIL	3,580	3	0	3,580
MAY	2,386	3	0	2,386
JUNE	1,766	3	0	1,766
JULY	1,670	3	0	1,670
AUGUST	1,481	3	0	1,481
SEPTEMBER	1,902	3	0	1,902
OCTOBER	1,975	3	0	1,975
NOVEMBER	3,588	3	0	3,588
DECEMBER	4,781	9	0	4,781

LINE ITEM NUMBER 10010106
 INSTALLATION WALTER REED ARMY MED CTR (BROOKVILLE, 511 PLT)
 TRANSPORTATION LI

	Total	Curtailment	EPA	
MONTH	Quantity	Days per Month	Estimated Quantity	Monthly Buy
JANUARY	6,163	18	0	6,163
FEBRUARY	5,077	14	0	5,077
MARCH	5,938	3	0	5,938
APRIL	3,862	3	0	3,862
MAY	3,262	3	0	3,262
JUNE	2,627	3	0	2,627
JULY	2,802	3	0	2,802
AUGUST	3,542	3	0	3,542
SEPTEMBER	2,291	3	0	2,291
OCTOBER	3,084	3	0	3,084
NOVEMBER	4,687	3	0	4,687
DECEMBER	5,866	9	0	5,866

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10010107
 INSTALLATION NAT NAVAL MEDICAL CENTER, BETHESDA, MD
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	67,000	18	0	67,000
FEBRUARY	54,000	14	0	54,000
MARCH	56,000	3	0	56,000
APRIL	44,000	3	0	44,000
MAY	33,000	3	0	33,000
JUNE	28,000	3	0	28,000
JULY	28,000	3	0	28,000
AUGUST	27,000	3	0	27,000
SEPTEMBER	28,000	3	0	28,000
OCTOBER	37,000	3	0	37,000
NOVEMBER	64,000	3	0	64,000
DECEMBER	66,000	9	0	66,000

LINE ITEM NUMBER 10010108
 INSTALLATION ANDREWS AFB (BLDG 3409)
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	29,000	18	0	29,000
FEBRUARY	31,397	14	0	31,397
MARCH	25,000	3	0	25,000
APRIL	7,810	3	0	7,810
MAY	0	0	0	0
JUNE	0	0	0	0
JULY	0	0	0	0
AUGUST	0	0	0	0
SEPTEMBER	0	0	0	0
OCTOBER	1,800	3	0	1,800
NOVEMBER	24,000	3	0	24,000
DECEMBER	29,000	9	0	29,000

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10010109
 INSTALLATION ANDREWS AFB (BLDG 1732)
 TRANSPORTATION LI

	Total Quantity	Curtailement Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	54,000	18	0	54,000
FEBRUARY	58,000	14	0	58,000
MARCH	30,000	3	0	30,000
APRIL	18,000	3	0	18,000
MAY	14,000	3	0	14,000
JUNE	14,000	3	0	14,000
JULY	14,000	3	0	14,000
AUGUST	14,000	3	0	14,000
SEPTEMBER	21,000	3	0	21,000
OCTOBER	30,000	3	0	30,000
NOVEMBER	38,000	3	0	38,000
DECEMBER	52,000	9	0	52,000

LINE ITEM NUMBER 10010113
 INSTALLATION US ARMY RESEARCH LAB
 TRANSPORTATION LI

	Total Quantity	Curtailement Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	19,700	18	0	19,700
FEBRUARY	11,300	14	0	11,300
MARCH	14,500	3	0	14,500
APRIL	7,800	3	0	7,800
MAY	7,000	3	0	7,000
JUNE	5,700	3	0	5,700
JULY	5,200	3	0	5,200
AUGUST	4,900	3	0	4,900
SEPTEMBER	5,400	3	0	5,400
OCTOBER	10,500	3	0	10,500
NOVEMBER	12,600	3	0	12,600
DECEMBER	18,500	9	0	18,500

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10010114
 INSTALLATION FORT DETRICK
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	20,000	18	0	20,000
FEBRUARY	18,000	14	0	18,000
MARCH	60,000	3	0	60,000
APRIL	56,000	3	0	56,000
MAY	50,000	3	0	50,000
JUNE	40,000	3	0	40,000
JULY	40,000	3	0	40,000
AUGUST	40,000	3	0	40,000
SEPTEMBER	44,000	3	0	44,000
OCTOBER	53,000	3	0	53,000
NOVEMBER	63,000	3	0	63,000
DECEMBER	50,000	9	0	50,000

LINE ITEM NUMBER 10010115
 INSTALLATION FORT DETRICK
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	0	0	0	0
FEBRUARY	0	0	0	0
MARCH	3,300	3	0	3,300
APRIL	3,500	3	0	3,500
MAY	3,200	3	0	3,200
JUNE	3,600	3	0	3,600
JULY	3,650	3	0	3,650
AUGUST	3,740	3	0	3,740
SEPTEMBER	3,570	3	0	3,570
OCTOBER	3,600	3	0	3,600
NOVEMBER	3,200	3	0	3,200
DECEMBER	3,500	9	0	3,500

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10010116
 INSTALLATION NATIONAL INSTITUTES OF HEALTH
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	270,000	18	0	270,000
FEBRUARY	223,000	14	0	223,000
MARCH	246,000	3	0	246,000
APRIL	180,000	3	0	180,000
MAY	200,000	3	0	200,000
JUNE	80,000	3	0	80,000
JULY	85,000	3	0	85,000
AUGUST	90,000	3	0	90,000
SEPTEMBER	110,000	3	0	110,000
OCTOBER	130,000	3	0	130,000
NOVEMBER	175,000	3	0	175,000
DECEMBER	189,000	9	0	189,000

LINE ITEM NUMBER 10010117
 INSTALLATION US DEPT OF AGRICULTURE, BELTSVILLE, MD
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	26,439	18	0	26,439
FEBRUARY	22,489	14	0	22,489
MARCH	20,361	3	0	20,361
APRIL	18,133	3	0	18,133
MAY	16,005	3	0	16,005
JUNE	8,914	3	0	8,914
JULY	8,205	3	0	8,205
AUGUST	4,153	3	0	4,153
SEPTEMBER	7,901	3	0	7,901
OCTOBER	14,587	3	0	14,587
NOVEMBER	20,969	3	0	20,969
DECEMBER	21,476	9	0	21,476

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10010118
 INSTALLATION PATUXENT RIVER NAS
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	15,676	18	0	15,676
FEBRUARY	17,061	14	0	17,061
MARCH	599	3	0	599
APRIL	0	0	0	0
MAY	0	0	0	0
JUNE	0	0	0	0
JULY	0	0	0	0
AUGUST	0	0	0	0
SEPTEMBER	0	0	0	0
OCTOBER	3,362	3	0	3,362
NOVEMBER	11,821	3	0	11,821
DECEMBER	5,067	9	0	5,067

LINE ITEM NUMBER 10010119
 INSTALLATION WALTER REED ARMY MED CTR (BLDG 503)
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	18,879	3	0	18,879
FEBRUARY	16,800	3	0	16,800
MARCH	11,625	3	0	11,625
APRIL	11,100	3	0	11,100
MAY	10,850	3	0	10,850
JUNE	8,970	3	0	8,970
JULY	8,308	3	0	8,308
AUGUST	7,812	3	0	7,812
SEPTEMBER	9,120	3	0	9,120
OCTOBER	14,167	3	0	14,167
NOVEMBER	16,440	3	0	16,440
DECEMBER	18,724	3	0	18,724

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10010201
 INSTALLATION NAVAL RESEARCH LAB
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	35,000	9	0	35,000
FEBRUARY	35,000	7	0	35,000
MARCH	35,988	4	0	35,988
APRIL	35,942	3	0	35,942
MAY	28,374	3	0	28,374
JUNE	24,240	3	0	24,240
JULY	24,887	3	0	24,887
AUGUST	24,518	3	0	24,518
SEPTEMBER	27,707	3	0	27,707
OCTOBER	30,170	3	0	30,170
NOVEMBER	43,412	3	0	43,412
DECEMBER	36,647	6	0	36,647

LINE ITEM NUMBER 10010202
 INSTALLATION BOLLING AIR FORCE BASE
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	22,000	18	0	22,000
FEBRUARY	19,717	14	0	19,717
MARCH	16,671	3	0	16,671
APRIL	14,468	3	0	14,468
MAY	8,811	3	0	8,811
JUNE	8,266	3	0	8,266
JULY	7,773	3	0	7,773
AUGUST	6,922	3	0	6,922
SEPTEMBER	7,681	3	0	7,681
OCTOBER	7,149	3	0	7,149
NOVEMBER	8,000	3	0	8,000
DECEMBER	17,802	9	0	17,802

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10010203
 INSTALLATION FORT MCNAIR
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	1,530	18	0	1,530
FEBRUARY	1,490	14	0	1,490
MARCH	2,102	3	0	2,102
APRIL	1,013	3	0	1,013
MAY	217	3	0	217
JUNE	0	0	0	0
JULY	0	0	0	0
AUGUST	0	0	0	0
SEPTEMBER	17	3	0	17
OCTOBER	132	3	0	132
NOVEMBER	2,224	3	0	2,224
DECEMBER	1,003	9	0	1,003

LINE ITEM NUMBER 10010204
 INSTALLATION WALTER REED ARMY MED CTR, 16TH ST, DC
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	83,837	18	0	83,837
FEBRUARY	75,330	14	0	75,330
MARCH	63,940	3	0	63,940
APRIL	47,117	3	0	47,117
MAY	32,237	3	0	32,237
JUNE	24,478	3	0	24,478
JULY	17,410	3	0	17,410
AUGUST	30,854	3	0	30,854
SEPTEMBER	27,047	3	0	27,047
OCTOBER	33,428	3	0	33,428
NOVEMBER	54,898	3	0	54,898
DECEMBER	69,704	9	0	69,704

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10010205
 INSTALLATION ANACOSTIA BLDG 73
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	7,000	18	0	7,000
FEBRUARY	4,500	14	0	4,500
MARCH	4,800	3	0	4,800
APRIL	3,200	3	0	3,200
MAY	0	0	0	0
JUNE	0	0	0	0
JULY	0	0	0	0
AUGUST	0	0	0	0
SEPTEMBER	0	0	0	0
OCTOBER	0	0	0	0
NOVEMBER	5,300	3	0	5,300
DECEMBER	5,500	9	0	5,500

LINE ITEM NUMBER 10010206
 INSTALLATION NDW BLDG 116
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	35,000	18	0	35,000
FEBRUARY	24,000	14	0	24,000
MARCH	27,000	3	0	27,000
APRIL	13,000	3	0	13,000
MAY	0	0	0	0
JUNE	0	0	0	0
JULY	0	0	0	0
AUGUST	0	0	0	0
SEPTEMBER	0	0	0	0
OCTOBER	4,000	3	0	4,000
NOVEMBER	27,000	3	0	27,000
DECEMBER	37,000	9	0	37,000

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10010207
 INSTALLATION DIA-WASHINGTON, D.C.
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	4,000	18	0	4,000
FEBRUARY	3,750	14	0	3,750
MARCH	3,700	3	0	3,700
APRIL	3,190	3	0	3,190
MAY	2,631	3	0	2,631
JUNE	2,546	3	0	2,546
JULY	2,075	3	0	2,075
AUGUST	2,148	3	0	2,148
SEPTEMBER	2,500	3	0	2,500
OCTOBER	3,200	3	0	3,200
NOVEMBER	5,260	3	0	5,260
DECEMBER	6,100	9	0	6,100

LINE ITEM NUMBER 10010301
 INSTALLATION FORT DETRICK
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	6,200	0	0	6,200
FEBRUARY	5,600	0	0	5,600
MARCH	0	0	0	0
APRIL	0	0	0	0
MAY	0	0	0	0
JUNE	0	0	0	0
JULY	0	0	0	0
AUGUST	0	0	0	0
SEPTEMBER	0	0	0	0
OCTOBER	0	0	0	0
NOVEMBER	0	0	0	0
DECEMBER	3,000	0	0	3,000

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10010302
 INSTALLATION FORT DETRICK
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	3,224	0	0	3,224
FEBRUARY	3,108	0	0	3,108
MARCH	0	0	0	0
APRIL	0	0	0	0
MAY	0	0	0	0
JUNE	0	0	0	0
JULY	0	0	0	0
AUGUST	0	0	0	0
SEPTEMBER	0	0	0	0
OCTOBER	0	0	0	0
NOVEMBER	0	0	0	0
DECEMBER	0	0	0	0

LINE ITEM NUMBER 10020101
 INSTALLATION USN BLDG P-1
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	215,250	9	0	215,250
FEBRUARY	215,250	7	0	215,250
MARCH	225,500	3	0	225,500
APRIL	222,900	3	0	222,900
MAY	225,330	3	0	225,330
JUNE	159,770	3	0	159,770
JULY	158,070	3	0	158,070
AUGUST	148,550	3	0	148,550
SEPTEMBER	116,460	3	0	116,460
OCTOBER	216,220	3	0	216,220
NOVEMBER	225,500	3	0	225,500
DECEMBER	215,250	6	0	215,250

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10020102
 INSTALLATION USN BLDG Z-312
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	266,500	9	0	266,500
FEBRUARY	205,000	7	0	205,000
MARCH	128,125	3	0	128,125
APRIL	0	0	0	0
MAY	0	0	0	0
JUNE	0	0	0	0
JULY	128,125	3	0	128,125
AUGUST	0	0	0	0
SEPTEMBER	0	0	0	0
OCTOBER	0	0	0	0
NOVEMBER	128,125	3	0	128,125
DECEMBER	205,000	6	0	205,000

LINE ITEM NUMBER 10020103
 INSTALLATION USN LAFAYETTE RIVER
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	3,075	9	0	3,075
FEBRUARY	3,075	7	0	3,075
MARCH	3,075	3	0	3,075
APRIL	1,987	3	0	1,987
MAY	194	3	0	194
JUNE	0	0	0	0
JULY	0	0	0	0
AUGUST	0	0	0	0
SEPTEMBER	17	3	0	17
OCTOBER	1,867	3	0	1,867
NOVEMBER	1,435	3	0	1,435
DECEMBER	3,075	6	0	3,075

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10020104
 INSTALLATION USN NAS OCEANA
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	38,950	9	0	38,950
FEBRUARY	38,950	7	0	38,950
MARCH	41,000	3	0	41,000
APRIL	30,600	3	0	30,600
MAY	22,100	3	0	22,100
JUNE	19,550	3	0	19,550
JULY	19,160	3	0	19,160
AUGUST	17,500	3	0	17,500
SEPTEMBER	16,640	3	0	16,640
OCTOBER	21,770	3	0	21,770
NOVEMBER	25,625	3	0	25,625
DECEMBER	38,950	6	0	38,950

LINE ITEM NUMBER 10020105
 INSTALLATION USN DAM NECK
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	15,375	9	0	15,375
FEBRUARY	16,400	7	0	16,400
MARCH	17,425	3	0	17,425
APRIL	18,460	3	0	18,460
MAY	12,200	3	0	12,200
JUNE	9,070	3	0	9,070
JULY	8,020	3	0	8,020
AUGUST	8,100	3	0	8,100
SEPTEMBER	9,560	3	0	9,560
OCTOBER	10,180	3	0	10,180
NOVEMBER	13,325	3	0	13,325
DECEMBER	15,375	6	0	15,375

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 100202
 INSTALLATION FORT EUSTIS, VA
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	39,774	18	0	39,774
FEBRUARY	34,367	14	0	34,367
MARCH	29,116	3	0	29,116
APRIL	19,987	3	0	19,987
MAY	10,289	3	0	10,289
JUNE	9,160	3	0	9,160
JULY	7,857	3	0	7,857
AUGUST	8,786	3	0	8,786
SEPTEMBER	8,345	3	0	8,345
OCTOBER	14,934	3	0	14,934
NOVEMBER	21,574	3	0	21,574
DECEMBER	28,195	9	0	28,195

LINE ITEM NUMBER 100203
 INSTALLATION CAMP PEARY
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	6,500	18	0	6,500
FEBRUARY	5,500	14	0	5,500
MARCH	5,500	3	0	5,500
APRIL	3,000	3	0	3,000
MAY	1,500	3	0	1,500
JUNE	1,000	3	0	1,000
JULY	1,000	3	0	1,000
AUGUST	1,000	3	0	1,000
SEPTEMBER	1,200	3	0	1,200
OCTOBER	4,500	3	0	4,500
NOVEMBER	4,800	3	0	4,800
DECEMBER	5,550	9	0	5,550

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10030101
 INSTALLATION USCG CURTIS BAY, MD
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	17,200	18	0	17,200
FEBRUARY	16,200	14	0	16,200
MARCH	16,200	3	0	16,200
APRIL	9,200	3	0	9,200
MAY	4,200	3	0	4,200
JUNE	3,200	3	0	3,200
JULY	3,200	3	0	3,200
AUGUST	3,200	3	0	3,200
SEPTEMBER	4,200	3	0	4,200
OCTOBER	6,200	3	0	6,200
NOVEMBER	12,200	3	0	12,200
DECEMBER	16,200	9	0	16,200

LINE ITEM NUMBER 10030102
 INSTALLATION U.S. NAVAL ACADEMY, ANNAPOLIS, MD
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	62,700	18	0	62,700
FEBRUARY	64,100	14	0	64,100
MARCH	60,900	3	0	60,900
APRIL	33,900	3	0	33,900
MAY	23,800	3	0	23,800
JUNE	18,100	3	0	18,100
JULY	18,200	3	0	18,200
AUGUST	17,700	3	0	17,700
SEPTEMBER	17,600	3	0	17,600
OCTOBER	35,500	3	0	35,500
NOVEMBER	70,800	3	0	70,800
DECEMBER	74,900	9	0	74,900

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10030103
 INSTALLATION MARYLAND PROCUREMENT OFFICE
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	69,000	31	0	69,000
FEBRUARY	69,000	28	0	69,000
MARCH	60,000	31	0	60,000
APRIL	43,000	3	0	43,000
MAY	31,000	3	0	31,000
JUNE	28,000	3	0	28,000
JULY	28,000	3	0	28,000
AUGUST	28,000	3	0	28,000
SEPTEMBER	28,000	3	0	28,000
OCTOBER	41,000	3	0	41,000
NOVEMBER	52,000	3	0	52,000
DECEMBER	62,000	9	0	62,000

LINE ITEM NUMBER 10030201
 INSTALLATION MARYLAND PROCUREMENT OFFICE
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	2,500	0	0	2,500
FEBRUARY	2,500	0	0	2,500
MARCH	2,500	0	0	2,500
APRIL	1,000	0	0	1,000
MAY	1,000	0	0	1,000
JUNE	1,000	0	0	1,000
JULY	1,000	0	0	1,000
AUGUST	1,000	0	0	1,000
SEPTEMBER	1,000	0	0	1,000
OCTOBER	1,000	0	0	1,000
NOVEMBER	2,500	0	0	2,500
DECEMBER	2,500	0	0	2,500

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 10030202
 INSTALLATION JOHNS HOPKINS UNIVERSITY
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	9,700	0	0	9,700
FEBRUARY	8,200	0	0	8,200
MARCH	5,200	0	0	5,200
APRIL	3,300	0	0	3,300
MAY	2,400	0	0	2,400
JUNE	2,300	0	0	2,300
JULY	1,600	0	0	1,600
AUGUST	3,100	0	0	3,100
SEPTEMBER	6,000	0	0	6,000
OCTOBER	8,200	0	0	8,200
NOVEMBER	10,300	0	0	10,300
DECEMBER	11,300	0	0	11,300

LINE ITEM NUMBER 10030301
 INSTALLATION ABERDEEN PROVING GROUND
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	48,470	18	0	48,470
FEBRUARY	45,333	14	0	45,333
MARCH	39,890	3	0	39,890
APRIL	28,188	3	0	28,188
MAY	12,726	3	0	12,726
JUNE	8,133	3	0	8,133
JULY	7,953	3	0	7,953
AUGUST	7,164	3	0	7,164
SEPTEMBER	5,464	3	0	5,464
OCTOBER	10,610	3	0	10,610
NOVEMBER	34,348	3	0	34,348
DECEMBER	43,881	9	0	43,881

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 100401
 INSTALLATION WATERVLIET ARSENAL, NY
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	2,600	0	2,600	
FEBRUARY	2,600	0	2,600	
MARCH	2,600	0	2,600	
APRIL	2,600	0	2,600	
MAY	2,600	0	2,600	
JUNE	2,600	0	2,600	
JULY	2,600	0	2,600	
AUGUST	2,600	0	2,600	
SEPTEMBER	2,600	0	2,600	
OCTOBER	2,600	0	2,600	
NOVEMBER	2,600	0	2,600	
DECEMBER	2,600	0	2,600	

LINE ITEM NUMBER 100401
 INSTALLATION WATERVLIET ARSENAL, NY
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	100,000	16	100,000	
FEBRUARY	80,000	14	80,000	
MARCH	80,000	3	80,000	
APRIL	60,000	3	60,000	
MAY	20,000	3	20,000	
JUNE	0	0	0	
JULY	0	0	0	
AUGUST	0	0	0	
SEPTEMBER	0	0	0	
OCTOBER	34,000	3	34,000	
NOVEMBER	66,000	3	66,000	
DECEMBER	80,000	16	80,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 100402
 INSTALLATION WATERVLIET ARSENAL, NY (GENERAL USE)
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	2,000	0	2,000	
FEBRUARY	4,000	0	4,000	
MARCH	4,000	0	4,000	
APRIL	4,000	0	4,000	
MAY	12,000	0	12,000	
JUNE	12,000	0	12,000	
JULY	10,000	0	10,000	
AUGUST	10,000	0	10,000	
SEPTEMBER	14,000	0	14,000	
OCTOBER	4,000	0	4,000	
NOVEMBER	4,000	0	4,000	
DECEMBER	2,000	0	2,000	

LINE ITEM NUMBER 100501
 INSTALLATION FORT DRUM, NY
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	4,240	0	4,240	
FEBRUARY	4,020	0	4,020	
MARCH	3,880	0	3,880	
APRIL	2,680	0	2,680	
MAY	2,380	0	2,380	
JUNE	2,400	0	2,400	
JULY	1,920	0	1,920	
AUGUST	1,880	0	1,880	
SEPTEMBER	1,980	0	1,980	
OCTOBER	2,200	0	2,200	
NOVEMBER	2,780	0	2,780	
DECEMBER	3,120	0	3,120	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 100501
 INSTALLATION FORT DRUM, NY
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	240,000	3	240,000	
FEBRUARY	192,000	3	192,000	
MARCH	200,000	3	200,000	
APRIL	140,000	3	140,000	
MAY	68,000	3	68,000	
JUNE	36,000	3	36,000	
JULY	30,000	3	30,000	
AUGUST	40,000	3	40,000	
SEPTEMBER	65,000	3	65,000	
OCTOBER	105,000	3	105,000	
NOVEMBER	133,000	3	133,000	
DECEMBER	174,000	3	174,000	

LINE ITEM NUMBER 100601
 INSTALLATION KNOLLS ATOMIC POWER LAB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	44,000	0	44,000	
FEBRUARY	44,000	0	44,000	
MARCH	44,000	0	44,000	
APRIL	0	0	0	
MAY	0	0	0	
JUNE	0	0	0	
JULY	0	0	0	
AUGUST	0	0	0	
SEPTEMBER	0	0	0	
OCTOBER	0	0	0	
NOVEMBER	32,000	0	32,000	
DECEMBER	36,000	0	36,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 100601
 INSTALLATION KNOLLS ATOMIC POWER LAB
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	0	31	0	
FEBRUARY	0	28	0	
MARCH	0	31	0	
APRIL	14,000	30	14,000	
MAY	6,000	31	6,000	
JUNE	6,000	30	6,000	
JULY	4,000	31	4,000	
AUGUST	4,000	31	4,000	
SEPTEMBER	6,000	30	6,000	
OCTOBER	20,000	31	20,000	
NOVEMBER	0	30	0	
DECEMBER	0	31	0	

LINE ITEM NUMBER 100701
 INSTALLATION DOE PRINCETON PLASMA PHYSICS LAB, NJ
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	7,500	10	7,500	
FEBRUARY	7,500	11	7,500	
MARCH	6,500	7	6,500	
APRIL	4,900	3	4,900	
MAY	3,500	4	3,500	
JUNE	3,500	3	3,500	
JULY	3,500	3	3,500	
AUGUST	3,500	3	3,500	
SEPTEMBER	3,500	5	3,500	
OCTOBER	4,200	3	4,200	
NOVEMBER	5,800	3	5,800	
DECEMBER	7,000	14	7,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 100702
 INSTALLATION VA MEDICAL CENTER, LYONS, NJ
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	50,000	16	50,000	
FEBRUARY	48,000	14	48,000	
MARCH	47,000	7	47,000	
APRIL	40,000	3	40,000	
MAY	28,000	4	28,000	
JUNE	24,000	3	24,000	
JULY	24,000	3	24,000	
AUGUST	16,000	3	16,000	
SEPTEMBER	18,000	5	18,000	
OCTOBER	32,000	3	32,000	
NOVEMBER	42,000	3	42,000	
DECEMBER	48,000	14	48,000	

LINE ITEM NUMBER 100801
 INSTALLATION BUR OF PRISONS, FCI,MCKEAN,LEWIS RUN, PA
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	23,984	9	23,984	
FEBRUARY	20,294	10	20,294	
MARCH	20,704	11	20,704	
APRIL	14,350	4	14,350	
MAY	13,358	3	13,358	
JUNE	5,406	5	5,406	
JULY	4,304	4	4,304	
AUGUST	4,304	6	4,304	
SEPTEMBER	6,354	3	6,354	
OCTOBER	10,660	4	10,660	
NOVEMBER	19,884	11	19,884	
DECEMBER	21,114	16	21,114	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 100901
 INSTALLATION West Valley Nuclear(04)
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	922	0	922	
FEBRUARY	410	0	410	
MARCH	410	0	410	
APRIL	204	0	204	
MAY	204	0	204	
JUNE	102	0	102	
JULY	62	0	62	
AUGUST	0	0	0	
SEPTEMBER	0	0	0	
OCTOBER	410	0	410	
NOVEMBER	204	0	204	
DECEMBER	204	0	204	

LINE ITEM NUMBER 100902
 INSTALLATION West Valley Nuclear(06)
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	30,750	0	30,750	
FEBRUARY	31,776	0	31,776	
MARCH	24,600	0	24,600	
APRIL	17,426	0	17,426	
MAY	11,070	0	11,070	
JUNE	7,790	0	7,790	
JULY	7,790	0	7,790	
AUGUST	7,996	0	7,996	
SEPTEMBER	9,020	0	9,020	
OCTOBER	17,012	0	17,012	
NOVEMBER	20,910	0	20,910	
DECEMBER	26,650	0	26,650	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 100903
 INSTALLATION West Valley Nuclear(08)
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	410	0	410	
FEBRUARY	224	0	224	
MARCH	348	0	348	
APRIL	174	0	174	
MAY	62	0	62	
JUNE	0	0	0	
JULY	0	0	0	
AUGUST	0	0	0	
SEPTEMBER	62	0	62	
OCTOBER	124	0	124	
NOVEMBER	206	0	206	
DECEMBER	348	0	348	

LINE ITEM NUMBER 101101
 INSTALLATION PICATINNY ARSENAL
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	167,310	8	167,310	
FEBRUARY	139,370	10	139,370	
MARCH	144,420	3	144,420	
APRIL	131,210	3	131,210	
MAY	83,330	3	83,330	
JUNE	43,020	3	43,020	
JULY	40,740	3	40,740	
AUGUST	36,610	3	36,610	
SEPTEMBER	36,700	3	36,700	
OCTOBER	103,030	3	103,030	
NOVEMBER	125,500	3	125,500	
DECEMBER	148,350	4	148,350	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 101201
 INSTALLATION FORT LEE, VA
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	140,000	18	140,000	
FEBRUARY	136,000	14	136,000	
MARCH	110,000	3	110,000	
APRIL	58,550	3	58,550	
MAY	34,000	3	34,000	
JUNE	24,000	3	24,000	
JULY	24,000	3	24,000	
AUGUST	24,000	3	24,000	
SEPTEMBER	24,000	3	24,000	
OCTOBER	40,000	3	40,000	
NOVEMBER	110,000	3	110,000	
DECEMBER	130,000	9	130,000	

LINE ITEM NUMBER 101301
 INSTALLATION QUANTICO MARINE BASE
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	120,000	12	0	120,000
FEBRUARY	115,000	10	0	115,000
MARCH	115,000	3	0	115,000
APRIL	85,000	3	0	85,000
MAY	75,000	3	0	75,000
JUNE	35,000	3	0	35,000
JULY	35,000	3	0	35,000
AUGUST	35,000	3	0	35,000
SEPTEMBER	35,000	3	0	35,000
OCTOBER	55,000	3	0	55,000
NOVEMBER	95,000	3	0	95,000
DECEMBER	115,000	9	0	115,000

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 101401
 INSTALLATION PORTSMOUTH NAVAL HOSPITAL, VA
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	38,000	18	0	38,000
FEBRUARY	35,000	14	0	35,000
MARCH	20,000	3	0	20,000
APRIL	15,000	3	0	15,000
MAY	5,000	3	0	5,000
JUNE	5,000	3	0	5,000
JULY	10,000	3	0	10,000
AUGUST	9,995	3	0	9,995
SEPTEMBER	10,098	3	0	10,098
OCTOBER	10,008	3	0	10,008
NOVEMBER	16,433	3	0	16,433
DECEMBER	15,809	9	0	15,809

LINE ITEM NUMBER 101501
 INSTALLATION U.S. ARMY NATICK RD&E CENTER, MA
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	4,000	9	4,000	
FEBRUARY	4,000	10	4,000	
MARCH	4,800	11	4,800	
APRIL	6,200	4	6,200	
MAY	7,600	3	7,600	
JUNE	8,200	5	8,200	
JULY	9,000	4	9,000	
AUGUST	9,000	6	9,000	
SEPTEMBER	8,600	3	8,600	
OCTOBER	9,000	4	9,000	
NOVEMBER	8,000	11	8,000	
DECEMBER	6,000	16	6,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 101601
 INSTALLATION FORT GEORGE G. MEADE, MD
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	82,399	0	82,399	
FEBRUARY	97,765	0	97,765	
MARCH	88,252	0	88,252	
APRIL	43,477	0	43,477	
MAY	22,334	0	22,334	
JUNE	14,964	0	14,964	
JULY	10,369	0	10,369	
AUGUST	11,753	0	11,753	
SEPTEMBER	11,075	0	11,075	
OCTOBER	26,225	0	26,225	
NOVEMBER	46,812	0	46,812	
DECEMBER	73,464	0	73,464	

LINE ITEM NUMBER 101801
 INSTALLATION SUBASE NEW LONDON
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	120,000	0	120,000	
FEBRUARY	120,000	0	120,000	
MARCH	120,000	0	120,000	
APRIL	0	0	0	
MAY	0	0	0	
JUNE	0	0	0	
JULY	0	0	0	
AUGUST	0	0	0	
SEPTEMBER	0	0	0	
OCTOBER	0	0	0	
NOVEMBER	120,000	0	120,000	
DECEMBER	120,000	0	120,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 101801
 INSTALLATION SUBASE NEW LONDON
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	80,000	31	80,000	
FEBRUARY	60,000	28	60,000	
MARCH	40,000	31	40,000	
APRIL	140,000	30	140,000	
MAY	110,000	31	110,000	
JUNE	120,000	30	120,000	
JULY	120,000	31	120,000	
AUGUST	120,000	31	120,000	
SEPTEMBER	100,000	30	100,000	
OCTOBER	130,000	31	130,000	
NOVEMBER	40,000	30	40,000	
DECEMBER	70,000	31	70,000	

LINE ITEM NUMBER 101901
 INSTALLATION WESTOVER ARB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	50,000	0	50,000	
FEBRUARY	42,000	0	42,000	
MARCH	36,000	0	36,000	
APRIL	36,000	0	36,000	
MAY	14,000	0	14,000	
JUNE	8,000	0	8,000	
JULY	6,000	0	6,000	
AUGUST	6,000	0	6,000	
SEPTEMBER	7,000	0	7,000	
OCTOBER	20,000	0	20,000	
NOVEMBER	38,000	0	38,000	
DECEMBER	48,000	0	48,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 102301
 INSTALLATION USP LEWISBURG, PA- UNICOR
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	2,030	0	2,030	
FEBRUARY	1,600	0	1,600	
MARCH	1,600	0	1,600	
APRIL	1,304	0	1,304	
MAY	1,318	0	1,318	
JUNE	1,140	0	1,140	
JULY	1,046	0	1,046	
AUGUST	1,094	0	1,094	
SEPTEMBER	224	0	224	
OCTOBER	1,806	0	1,806	
NOVEMBER	614	0	614	
DECEMBER	2,502	0	2,502	

LINE ITEM NUMBER 102401
 INSTALLATION NAVAL STATION NEWPORT
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	28,000	0	28,000	
FEBRUARY	24,000	0	24,000	
MARCH	20,000	0	20,000	
APRIL	17,000	0	17,000	
MAY	8,430	0	8,430	
JUNE	4,940	0	4,940	
JULY	6,230	0	6,230	
AUGUST	5,240	0	5,240	
SEPTEMBER	2,020	0	2,020	
OCTOBER	6,400	0	6,400	
NOVEMBER	15,000	0	15,000	
DECEMBER	25,000	0	25,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 102401
 INSTALLATION NAVAL STATION NEWPORT
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailement Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	177,000	31	177,000	
FEBRUARY	154,000	28	154,000	
MARCH	132,000	31	132,000	
APRIL	78,000	30	78,000	
MAY	37,500	31	37,500	
JUNE	42,000	30	42,000	
JULY	42,000	31	42,000	
AUGUST	42,000	31	42,000	
SEPTEMBER	42,000	30	42,000	
OCTOBER	60,000	31	60,000	
NOVEMBER	98,000	30	98,000	
DECEMBER	156,000	31	156,000	

LINE ITEM NUMBER 102501
 INSTALLATION U.S. ARMY RESEARCH LABORATORY, MD
 TRANSPORTATION F

MONTH	Total Quantity	Curtailement Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	434	0	434	
FEBRUARY	392	0	392	
MARCH	434	0	434	
APRIL	420	0	420	
MAY	434	0	434	
JUNE	420	0	420	
JULY	434	0	434	
AUGUST	434	0	434	
SEPTEMBER	420	0	420	
OCTOBER	434	0	434	
NOVEMBER	420	0	420	
DECEMBER	434	0	434	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 102502
 INSTALLATION WALTER REED ARMY MED CTR (HUME DR)
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	10,602	0	10,602	
FEBRUARY	9,576	0	9,576	
MARCH	10,602	0	10,602	
APRIL	10,260	0	10,260	
MAY	10,602	0	10,602	
JUNE	10,260	0	10,260	
JULY	10,602	0	10,602	
AUGUST	10,602	0	10,602	
SEPTEMBER	10,260	0	10,260	
OCTOBER	8,990	0	8,990	
NOVEMBER	10,260	0	10,260	
DECEMBER	10,602	0	10,602	

LINE ITEM NUMBER 102503
 INSTALLATION WALTER REED ARMY MED CTR
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	1,798	0	1,798	
FEBRUARY	1,624	0	1,624	
MARCH	1,798	0	1,798	
APRIL	1,740	0	1,740	
MAY	1,798	0	1,798	
JUNE	1,740	0	1,740	
JULY	1,798	0	1,798	
AUGUST	1,798	0	1,798	
SEPTEMBER	1,740	0	1,740	
OCTOBER	1,581	0	1,581	
NOVEMBER	1,740	0	1,740	
DECEMBER	1,798	0	1,798	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 102504
 INSTALLATION FORT DETRICK
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	3,162	0	3,162	
FEBRUARY	2,856	0	2,856	
MARCH	3,162	0	3,162	
APRIL	3,060	0	3,060	
MAY	3,162	0	3,162	
JUNE	3,060	0	3,060	
JULY	3,162	0	3,162	
AUGUST	3,162	0	3,162	
SEPTEMBER	3,060	0	3,060	
OCTOBER	3,162	0	3,162	
NOVEMBER	3,060	0	3,060	
DECEMBER	3,162	0	3,162	

LINE ITEM NUMBER 102505
 INSTALLATION ANDREWS AFB, MD (ANNUAL-FIRM)
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	33,480	0	33,480	
FEBRUARY	30,240	0	30,240	
MARCH	33,480	0	33,480	
APRIL	32,400	0	32,400	
MAY	33,480	0	33,480	
JUNE	32,400	0	32,400	
JULY	33,480	0	33,480	
AUGUST	33,480	0	33,480	
SEPTEMBER	32,400	0	32,400	
OCTOBER	33,480	0	33,480	
NOVEMBER	32,400	0	32,400	
DECEMBER	33,480	0	33,480	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 102506
 INSTALLATION US ARMY RESEARCH LAB
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	124	0	124	
FEBRUARY	112	0	112	
MARCH	124	0	124	
APRIL	120	0	120	
MAY	124	0	124	
JUNE	120	0	120	
JULY	124	0	124	
AUGUST	124	0	124	
SEPTEMBER	120	0	120	
OCTOBER	0	0	0	
NOVEMBER	120	0	120	
DECEMBER	124	0	124	

LINE ITEM NUMBER 102701
 INSTALLATION RI ANG/QUONSET STATE AIRPORT
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	1,200	0	1,200	
FEBRUARY	1,054	0	1,054	
MARCH	1,112	0	1,112	
APRIL	704	0	704	
MAY	384	0	384	
JUNE	72	0	72	
JULY	40	0	40	
AUGUST	80	0	80	
SEPTEMBER	536	0	536	
OCTOBER	1,198	0	1,198	
NOVEMBER	950	0	950	
DECEMBER	886	0	886	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 102702
 INSTALLATION RI/ANG QUONSET STATE AIRPORT
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	5,658	0	5,658	
FEBRUARY	4,970	0	4,970	
MARCH	5,248	0	5,248	
APRIL	3,320	0	3,320	
MAY	1,816	0	1,816	
JUNE	338	0	338	
JULY	188	0	188	
AUGUST	378	0	378	
SEPTEMBER	2,530	0	2,530	
OCTOBER	5,650	0	5,650	
NOVEMBER	4,474	0	4,474	
DECEMBER	4,176	0	4,176	

LINE ITEM NUMBER 102801
 INSTALLATION MCGUIRE AIR FORCE BASE, NJ
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	72,847	16	72,847	
FEBRUARY	64,723	14	64,723	
MARCH	67,994	7	67,994	
APRIL	37,129	3	37,129	
MAY	22,569	4	22,569	
JUNE	24,961	3	24,961	
JULY	25,703	3	25,703	
AUGUST	20,394	3	20,394	
SEPTEMBER	22,097	5	22,097	
OCTOBER	31,742	3	31,742	
NOVEMBER	53,944	3	53,944	
DECEMBER	72,195	14	72,195	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 102901
 INSTALLATION FORT DIX, NJ
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	188,528	0	188,528	
FEBRUARY	190,268	0	190,268	
MARCH	188,252	0	188,252	
APRIL	105,076	0	105,076	
MAY	94,826	0	94,826	
JUNE	78,426	0	78,426	
JULY	78,426	0	78,426	
AUGUST	80,542	0	80,542	
SEPTEMBER	79,660	0	79,660	
OCTOBER	75,794	0	75,794	
NOVEMBER	107,344	0	107,344	
DECEMBER	188,528	0	188,528	

**SP0600-00-R-0075 Consumption Data
SOUTH REGION**

LINE ITEM NUMBER 20010101
 INSTALLATION FORT JACKSON, LP
 TRANSPORTATION IT

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	24,020	31	0	24,020
FEBRUARY	22,822	28	0	22,822
MARCH	22,990	31	0	22,990
APRIL	11,658	30	0	11,658
MAY	10,000	31	0	10,000
JUNE	7,734	30	0	7,734
JULY	7,549	31	0	7,549
AUGUST	8,467	31	0	8,467
SEPTEMBER	9,900	30	0	9,900
OCTOBER	12,841	31	0	12,841
NOVEMBER	20,489	30	0	20,489
DECEMBER	29,904	31	0	29,904

LINE ITEM NUMBER 20010102
 INSTALLATION FORT JACKSON CAT. 7
 TRANSPORTATION IT

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	20,034	31	0	20,034
FEBRUARY	17,454	28	0	17,454
MARCH	16,735	31	0	16,735
APRIL	7,805	30	0	7,805
MAY	6,661	31	0	6,661
JUNE	8,537	30	0	8,537
JULY	8,331	31	0	8,331
AUGUST	8,616	31	0	8,616
SEPTEMBER	7,928	30	0	7,928
OCTOBER	8,060	31	0	8,060
NOVEMBER	14,487	30	0	14,487
DECEMBER	19,387	31	0	19,387

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 20010103
 INSTALLATION FORT JACKSON CAT. 6
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	38,776	31	0	38,776
FEBRUARY	36,298	28	0	36,298
MARCH	35,118	31	0	35,118
APRIL	23,152	30	0	23,152
MAY	19,917	31	0	19,917
JUNE	17,711	30	0	17,711
JULY	18,869	31	0	18,869
AUGUST	19,407	31	0	19,407
SEPTEMBER	18,994	30	0	18,994
OCTOBER	23,906	31	0	23,906
NOVEMBER	33,441	30	0	33,441
DECEMBER	37,372	31	0	37,372

LINE ITEM NUMBER 200102
 INSTALLATION VAMC CHARLESTON, SC
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	6,250	31	0	6,250
FEBRUARY	5,500	28	0	5,500
MARCH	5,625	31	0	5,625
APRIL	4,875	30	0	4,875
MAY	4,250	31	0	4,250
JUNE	3,875	30	0	3,875
JULY	3,750	31	0	3,750
AUGUST	4,375	31	0	4,375
SEPTEMBER	4,125	30	0	4,125
OCTOBER	4,875	31	0	4,875
NOVEMBER	5,875	30	0	5,875
DECEMBER	5,875	31	0	5,875

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 200103
 INSTALLATION WJBD VETERANS' HOSPITAL, COLUMBIA, SC
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	18,000	31	0	18,000
FEBRUARY	16,000	28	0	16,000
MARCH	14,000	31	0	14,000
APRIL	10,000	30	0	10,000
MAY	8,000	31	0	8,000
JUNE	7,000	30	0	7,000
JULY	7,000	31	0	7,000
AUGUST	7,000	31	0	7,000
SEPTEMBER	9,000	30	0	9,000
OCTOBER	9,000	31	0	9,000
NOVEMBER	13,000	30	0	13,000
DECEMBER	15,000	31	0	15,000

LINE ITEM NUMBER 20010402
 INSTALLATION MCAS BEAUFORT, LP
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	26,337	31	0	26,337
FEBRUARY	24,166	28	0	24,166
MARCH	15,240	31	0	15,240
APRIL	9,020	30	0	9,020
MAY	7,130	31	0	7,130
JUNE	6,353	30	0	6,353
JULY	6,345	31	0	6,345
AUGUST	7,383	31	0	7,383
SEPTEMBER	6,346	30	0	6,346
OCTOBER	10,553	31	0	10,553
NOVEMBER	10,851	30	0	10,851
DECEMBER	22,727	31	0	22,727

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 20010403
 INSTALLATION MCAS BEAUFORT, #2
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailement Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	543	31	0	543
FEBRUARY	521	28	0	521
MARCH	383	31	0	383
APRIL	227	30	0	227
MAY	212	31	0	212
JUNE	207	30	0	207
JULY	204	31	0	204
AUGUST	206	31	0	206
SEPTEMBER	203	30	0	203
OCTOBER	210	31	0	210
NOVEMBER	241	30	0	241
DECEMBER	498	31	0	498

LINE ITEM NUMBER 200105
 INSTALLATION NAVAL HOSPITAL BEAUFORT
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailement Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	6,260	31	0	6,260
FEBRUARY	5,400	28	0	5,400
MARCH	5,000	31	0	5,000
APRIL	4,000	30	0	4,000
MAY	3,280	31	0	3,280
JUNE	2,830	30	0	2,830
JULY	2,940	31	0	2,940
AUGUST	2,750	31	0	2,750
SEPTEMBER	2,770	30	0	2,770
OCTOBER	3,650	31	0	3,650
NOVEMBER	5,050	30	0	5,050
DECEMBER	6,250	31	0	6,250

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 20010601
 INSTALLATION NAVAL WEAPONS STATION CHARLESTON
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	5,500	31	0	5,500
FEBRUARY	3,500	28	0	3,500
MARCH	3,000	31	0	3,000
APRIL	2,500	30	0	2,500
MAY	1,500	31	0	1,500
JUNE	1,000	30	0	1,000
JULY	2,500	31	0	2,500
AUGUST	2,500	31	0	2,500
SEPTEMBER	2,500	30	0	2,500
OCTOBER	3,000	31	0	3,000
NOVEMBER	4,500	30	0	4,500
DECEMBER	4,500	31	0	4,500

LINE ITEM NUMBER 20010602
 INSTALLATION NAVAL WEAPONS STATION CHARLESTON
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	4,500	31	0	4,500
FEBRUARY	3,500	28	0	3,500
MARCH	3,000	31	0	3,000
APRIL	2,500	30	0	2,500
MAY	1,000	31	0	1,000
JUNE	500	30	0	500
JULY	500	31	0	500
AUGUST	1,000	31	0	1,000
SEPTEMBER	1,000	30	0	1,000
OCTOBER	2,000	31	0	2,000
NOVEMBER	3,000	30	0	3,000
DECEMBER	4,000	31	0	4,000

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 20010701
 INSTALLATION NAVAL CONSOLIDATED BRIG, SC
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	2,000	31	0	2,000
FEBRUARY	2,000	28	0	2,000
MARCH	1,500	31	0	1,500
APRIL	1,500	30	0	1,500
MAY	1,000	31	0	1,000
JUNE	850	30	0	850
JULY	550	31	0	550
AUGUST	500	31	0	500
SEPTEMBER	600	30	0	600
OCTOBER	750	31	0	750
NOVEMBER	1,000	30	0	1,000
DECEMBER	1,500	31	0	1,500

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 200108
 INSTALLATION NAVAL HOSPITAL CHARLESTON, SC
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	7,500	31	0	7,500
FEBRUARY	6,000	28	0	6,000
MARCH	4,500	31	0	4,500
APRIL	3,000	30	0	3,000
MAY	2,000	31	0	2,000
JUNE	2,000	30	0	2,000
JULY	2,000	31	0	2,000
AUGUST	2,000	31	0	2,000
SEPTEMBER	2,500	30	0	2,500
OCTOBER	3,000	31	0	3,000
NOVEMBER	6,000	30	0	6,000
DECEMBER	7,000	31	0	7,000

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 200109
 INSTALLATION MC ENTIRE ANG STATION, SC
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	3,489	31	0	3,489
FEBRUARY	3,098	28	0	3,098
MARCH	2,972	31	0	2,972
APRIL	771	30	0	771
MAY	258	31	0	258
JUNE	159	30	0	159
JULY	120	31	0	120
AUGUST	154	31	0	154
SEPTEMBER	207	30	0	207
OCTOBER	736	31	0	736
NOVEMBER	2,158	30	0	2,158
DECEMBER	4,111	31	0	4,111

LINE ITEM NUMBER 200201
 INSTALLATION FORT HOOD
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	230,149	0	230,149	
FEBRUARY	181,905	0	181,905	
MARCH	168,258	0	168,258	
APRIL	90,062	0	90,062	
MAY	51,183	0	51,183	
JUNE	42,517	0	42,517	
JULY	39,134	0	39,134	
AUGUST	38,538	0	38,538	
SEPTEMBER	40,056	0	40,056	
OCTOBER	54,910	0	54,910	
NOVEMBER	110,964	0	110,964	
DECEMBER	230,149	0	230,149	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 200202
 INSTALLATION NAS FT WORTH JRB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	31,000	0	31,000	
FEBRUARY	16,500	0	16,500	
MARCH	15,300	0	15,300	
APRIL	8,700	0	8,700	
MAY	5,700	0	5,700	
JUNE	4,100	0	4,100	
JULY	4,100	0	4,100	
AUGUST	4,250	0	4,250	
SEPTEMBER	4,250	0	4,250	
OCTOBER	4,500	0	4,500	
NOVEMBER	15,000	0	15,000	
DECEMBER	25,000	0	25,000	

LINE ITEM NUMBER 200203
 INSTALLATION SHEPPARD AFB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	74,444	0	74,444	
FEBRUARY	57,914	0	57,914	
MARCH	60,382	0	60,382	
APRIL	23,013	0	23,013	
MAY	13,679	0	13,679	
JUNE	11,610	0	11,610	
JULY	10,199	0	10,199	
AUGUST	10,711	0	10,711	
SEPTEMBER	6,308	0	6,308	
OCTOBER	21,322	0	21,322	
NOVEMBER	52,453	0	52,453	
DECEMBER	79,390	0	79,390	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 200204
 INSTALLATION GOODFELLOW AFB
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	16,000	0	16,000	
FEBRUARY	14,500	0	14,500	
MARCH	11,000	0	11,000	
APRIL	7,000	0	7,000	
MAY	3,000	0	3,000	
JUNE	2,500	0	2,500	
JULY	2,000	0	2,000	
AUGUST	2,000	0	2,000	
SEPTEMBER	2,000	0	2,000	
OCTOBER	4,000	0	4,000	
NOVEMBER	8,500	0	8,500	
DECEMBER	12,000	0	12,000	

LINE ITEM NUMBER 200205
 INSTALLATION DYESS AFB
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	49,290	0	49,290	
FEBRUARY	41,424	0	41,424	
MARCH	27,141	0	27,141	
APRIL	19,097	0	19,097	
MAY	8,454	0	8,454	
JUNE	6,326	0	6,326	
JULY	5,307	0	5,307	
AUGUST	5,429	0	5,429	
SEPTEMBER	5,736	0	5,736	
OCTOBER	11,136	0	11,136	
NOVEMBER	28,206	0	28,206	
DECEMBER	35,259	0	35,259	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 200301
 INSTALLATION ALTUS AIR FORCE BASE, OK
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	53,839	0	53,839	
FEBRUARY	39,746	0	39,746	
MARCH	35,504	0	35,504	
APRIL	18,060	0	18,060	
MAY	8,151	0	8,151	
JUNE	5,151	0	5,151	
JULY	4,074	0	4,074	
AUGUST	3,873	0	3,873	
SEPTEMBER	4,756	0	4,756	
OCTOBER	10,568	0	10,568	
NOVEMBER	30,863	0	30,863	
DECEMBER	52,969	0	52,969	

LINE ITEM NUMBER 200401
 INSTALLATION MCALESTER ARMY AMMUNITION PLANT
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	47,526	0	47,526	
FEBRUARY	36,022	0	36,022	
MARCH	3,438	0	3,438	
APRIL	0	0	0	
MAY	0	0	0	
JUNE	0	0	0	
JULY	0	0	0	
AUGUST	0	0	0	
SEPTEMBER	0	0	0	
OCTOBER	0	0	0	
NOVEMBER	26,266	0	26,266	
DECEMBER	38,444	0	38,444	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 200401
 INSTALLATION MCALESTER ARMY AMMUNITION PLANT
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	66,404	5	66,404	
FEBRUARY	57,710	6	57,710	
MARCH	48,970	3	48,970	
APRIL	43,682	3	43,682	
MAY	22,038	3	22,038	
JUNE	16,958	3	16,958	
JULY	16,822	3	16,822	
AUGUST	17,408	3	17,408	
SEPTEMBER	16,728	3	16,728	
OCTOBER	29,716	3	29,716	
NOVEMBER	54,376	3	54,376	
DECEMBER	60,694	4	60,694	

LINE ITEM NUMBER 200501
 INSTALLATION FORT SILL, OK
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	408,158	0	408,158	
FEBRUARY	284,570	0	284,570	
MARCH	266,754	0	266,754	
APRIL	148,710	0	148,710	
MAY	61,874	0	61,874	
JUNE	54,850	0	54,850	
JULY	53,604	0	53,604	
AUGUST	57,196	0	57,196	
SEPTEMBER	51,660	0	51,660	
OCTOBER	71,220	0	71,220	
NOVEMBER	217,438	0	217,438	
DECEMBER	334,940	0	334,940	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 200601
 INSTALLATION TINKER AFB, OK
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	13,200	0	13,200	
FEBRUARY	9,240	0	9,240	
MARCH	8,800	0	8,800	
APRIL	4,510	0	4,510	
MAY	2,750	0	2,750	
JUNE	1,870	0	1,870	
JULY	1,760	0	1,760	
AUGUST	1,842	0	1,842	
SEPTEMBER	2,090	0	2,090	
OCTOBER	3,300	0	3,300	
NOVEMBER	7,150	0	7,150	
DECEMBER	9,900	0	9,900	

LINE ITEM NUMBER 200601
 INSTALLATION TINKER AFB, OK
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	330,000	31	330,000	
FEBRUARY	286,000	28	286,000	
MARCH	275,000	31	275,000	
APRIL	181,500	30	181,500	
MAY	152,350	31	152,350	
JUNE	148,500	30	148,500	
JULY	158,400	31	158,400	
AUGUST	161,700	31	161,700	
SEPTEMBER	148,500	30	148,500	
OCTOBER	148,500	31	148,500	
NOVEMBER	262,900	30	262,900	
DECEMBER	308,000	31	308,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 200602
 INSTALLATION VANCE AFB, OK
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	16,400	0	16,400	
FEBRUARY	11,164	0	11,164	
MARCH	13,384	0	13,384	
APRIL	7,603	0	7,603	
MAY	2,543	0	2,543	
JUNE	1,889	0	1,889	
JULY	1,703	0	1,703	
AUGUST	1,606	0	1,606	
SEPTEMBER	2,355	0	2,355	
OCTOBER	5,290	0	5,290	
NOVEMBER	10,559	0	10,559	
DECEMBER	15,893	0	15,893	

LINE ITEM NUMBER 200701
 INSTALLATION DOE PANTEX PLANT, TX
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	60,000	0	60,000	
FEBRUARY	58,000	0	58,000	
MARCH	40,000	0	40,000	
APRIL	45,000	0	45,000	
MAY	35,000	0	35,000	
JUNE	25,000	0	25,000	
JULY	25,000	0	25,000	
AUGUST	25,000	0	25,000	
SEPTEMBER	25,000	0	25,000	
OCTOBER	35,000	0	35,000	
NOVEMBER	50,000	0	50,000	
DECEMBER	55,000	0	55,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 200801
 INSTALLATION DOE SANDIA/KIRTLAND AFB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	380,000	0	380,000	
FEBRUARY	320,000	0	320,000	
MARCH	280,000	0	280,000	
APRIL	210,000	0	210,000	
MAY	130,000	0	130,000	
JUNE	110,000	0	110,000	
JULY	100,000	0	100,000	
AUGUST	90,000	0	90,000	
SEPTEMBER	100,000	0	100,000	
OCTOBER	190,000	0	190,000	
NOVEMBER	290,000	0	290,000	
DECEMBER	360,000	0	360,000	

LINE ITEM NUMBER 200901
 INSTALLATION DOE LOS ALAMOS LABORATORY, NM
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	360,000	0	360,000	
FEBRUARY	300,000	0	300,000	
MARCH	300,000	0	300,000	
APRIL	280,000	0	280,000	
MAY	240,000	0	240,000	
JUNE	160,000	0	160,000	
JULY	200,000	0	200,000	
AUGUST	300,000	0	300,000	
SEPTEMBER	300,000	0	300,000	
OCTOBER	300,000	0	300,000	
NOVEMBER	320,000	0	320,000	
DECEMBER	360,000	0	360,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 201001
 INSTALLATION CANNON AFB, NM
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	50,000	0	50,000	
FEBRUARY	42,000	0	42,000	
MARCH	30,000	0	30,000	
APRIL	20,000	0	20,000	
MAY	8,000	0	8,000	
JUNE	6,000	0	6,000	
JULY	6,000	0	6,000	
AUGUST	6,000	0	6,000	
SEPTEMBER	7,000	0	7,000	
OCTOBER	15,000	0	15,000	
NOVEMBER	30,000	0	30,000	
DECEMBER	40,000	0	40,000	

LINE ITEM NUMBER 201101
 INSTALLATION HOLLoman AFB, NM
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	92,000	31	92,000	
FEBRUARY	73,000	28	73,000	
MARCH	50,000	31	50,000	
APRIL	25,000	30	25,000	
MAY	12,000	31	12,000	
JUNE	12,000	30	12,000	
JULY	11,000	31	11,000	
AUGUST	12,000	31	12,000	
SEPTEMBER	13,000	30	13,000	
OCTOBER	26,000	31	26,000	
NOVEMBER	55,000	30	55,000	
DECEMBER	80,000	31	80,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 201102
 INSTALLATION WHITE SANDS MISSILE RANGE
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailement Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	38,000	31	38,000	
FEBRUARY	29,000	28	29,000	
MARCH	19,000	31	19,000	
APRIL	13,000	30	13,000	
MAY	4,500	31	4,500	
JUNE	4,000	30	4,000	
JULY	4,100	31	4,100	
AUGUST	3,500	31	3,500	
SEPTEMBER	3,500	30	3,500	
OCTOBER	9,000	31	9,000	
NOVEMBER	22,000	30	22,000	
DECEMBER	40,000	31	40,000	

LINE ITEM NUMBER 201202
 INSTALLATION MCAS YUMA
 TRANSPORTATION F

MONTH	Total Quantity	Curtailement Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	15,322	0	15,322	
FEBRUARY	11,744	0	11,744	
MARCH	8,344	0	8,344	
APRIL	6,493	0	6,493	
MAY	5,932	0	5,932	
JUNE	5,456	0	5,456	
JULY	5,211	0	5,211	
AUGUST	5,258	0	5,258	
SEPTEMBER	5,052	0	5,052	
OCTOBER	6,054	0	6,054	
NOVEMBER	8,068	0	8,068	
DECEMBER	14,635	0	14,635	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 201203
 INSTALLATION DAVIS-MONTHAN AFB, AZ
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	72,000	0	72,000	
FEBRUARY	64,000	0	64,000	
MARCH	40,000	0	40,000	
APRIL	30,000	0	30,000	
MAY	20,000	0	20,000	
JUNE	19,000	0	19,000	
JULY	20,000	0	20,000	
AUGUST	20,000	0	20,000	
SEPTEMBER	20,000	0	20,000	
OCTOBER	24,000	0	24,000	
NOVEMBER	42,000	0	42,000	
DECEMBER	76,000	0	76,000	

LINE ITEM NUMBER 201204
 INSTALLATION LUKE AIR FORCE BASE
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	49,426	0	49,426	
FEBRUARY	38,430	0	38,430	
MARCH	34,240	0	34,240	
APRIL	22,072	0	22,072	
MAY	14,792	0	14,792	
JUNE	16,494	0	16,494	
JULY	13,102	0	13,102	
AUGUST	12,422	0	12,422	
SEPTEMBER	12,588	0	12,588	
OCTOBER	14,802	0	14,802	
NOVEMBER	27,550	0	27,550	
DECEMBER	49,450	0	49,450	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 201301
 INSTALLATION NS INGLESIDE
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	11,000	0	11,000	
FEBRUARY	9,750	0	9,750	
MARCH	7,400	0	7,400	
APRIL	7,450	0	7,450	
MAY	6,150	0	6,150	
JUNE	3,350	0	3,350	
JULY	6,200	0	6,200	
AUGUST	6,450	0	6,450	
SEPTEMBER	6,350	0	6,350	
OCTOBER	6,800	0	6,800	
NOVEMBER	8,750	0	8,750	
DECEMBER	8,900	0	8,900	

LINE ITEM NUMBER 201401
 INSTALLATION VA MEDICAL CENTER, NASHVILLE, TN
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	10,932	8	10,932	
FEBRUARY	9,913	8	9,913	
MARCH	9,887	3	9,887	
APRIL	7,826	3	7,826	
MAY	6,237	3	6,237	
JUNE	4,765	3	4,765	
JULY	4,144	3	4,144	
AUGUST	4,156	3	4,156	
SEPTEMBER	5,106	3	5,106	
OCTOBER	6,794	3	6,794	
NOVEMBER	9,517	3	9,517	
DECEMBER	10,351	6	10,351	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 201601
 INSTALLATION LONE STAR ARMY AMMUNITION PLANT, TX
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	44,209	0	44,209	
FEBRUARY	36,426	0	36,426	
MARCH	29,164	0	29,164	
APRIL	19,549	0	19,549	
MAY	9,969	0	9,969	
JUNE	11,334	0	11,334	
JULY	10,848	0	10,848	
AUGUST	10,205	0	10,205	
SEPTEMBER	10,525	0	10,525	
OCTOBER	13,118	0	13,118	
NOVEMBER	26,165	0	26,165	
DECEMBER	33,020	0	33,020	

LINE ITEM NUMBER 201602
 INSTALLATION RED RIVER ARMY DEPOT, TX
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	23,280	0	23,280	
FEBRUARY	21,376	0	21,376	
MARCH	17,883	0	17,883	
APRIL	12,424	0	12,424	
MAY	4,133	0	4,133	
JUNE	4,974	0	4,974	
JULY	3,294	0	3,294	
AUGUST	3,786	0	3,786	
SEPTEMBER	4,052	0	4,052	
OCTOBER	6,611	0	6,611	
NOVEMBER	15,043	0	15,043	
DECEMBER	21,807	0	21,807	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 201701
 INSTALLATION PINE BLUFF ARSENAL
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	168,000	0	168,000	
FEBRUARY	145,710	0	145,710	
MARCH	135,210	0	135,210	
APRIL	108,000	0	108,000	
MAY	88,000	0	88,000	
JUNE	68,000	0	68,000	
JULY	68,000	0	68,000	
AUGUST	68,000	0	68,000	
SEPTEMBER	68,000	0	68,000	
OCTOBER	82,776	0	82,776	
NOVEMBER	117,194	0	117,194	
DECEMBER	150,000	0	150,000	

LINE ITEM NUMBER 201801
 INSTALLATION TYNDALL AFB, FL
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	43,400	0	43,400	
FEBRUARY	39,200	0	39,200	
MARCH	31,000	0	31,000	
APRIL	18,000	0	18,000	
MAY	11,160	0	11,160	
JUNE	10,800	0	10,800	
JULY	9,300	0	9,300	
AUGUST	9,300	0	9,300	
SEPTEMBER	10,800	0	10,800	
OCTOBER	12,400	0	12,400	
NOVEMBER	18,000	0	18,000	
DECEMBER	43,400	0	43,400	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 201901
 INSTALLATION NAS JACKSONVILLE
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	54,250	0	54,250	
FEBRUARY	49,000	0	49,000	
MARCH	54,250	0	54,250	
APRIL	52,500	0	52,500	
MAY	51,000	0	51,000	
JUNE	48,150	0	48,150	
JULY	46,550	0	46,550	
AUGUST	45,450	0	45,450	
SEPTEMBER	43,700	0	43,700	
OCTOBER	54,250	0	54,250	
NOVEMBER	52,500	0	52,500	
DECEMBER	54,250	0	54,250	

LINE ITEM NUMBER 201901
 INSTALLATION NAS JACKSONVILLE
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	64,550	31	64,550	
FEBRUARY	48,500	28	48,500	
MARCH	32,100	31	32,100	
APRIL	7,350	30	7,350	
MAY	0	31	0	
JUNE	0	30	0	
JULY	0	31	0	
AUGUST	0	31	0	
SEPTEMBER	0	30	0	
OCTOBER	12,600	31	12,600	
NOVEMBER	21,500	30	21,500	
DECEMBER	62,950	31	62,950	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 201902
 INSTALLATION NS MAYPORT
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	62,000	0	62,000	
FEBRUARY	45,500	0	45,500	
MARCH	48,000	0	48,000	
APRIL	43,400	0	43,400	
MAY	44,900	0	44,900	
JUNE	47,000	0	47,000	
JULY	42,400	0	42,400	
AUGUST	37,500	0	37,500	
SEPTEMBER	43,200	0	43,200	
OCTOBER	41,600	0	41,600	
NOVEMBER	38,800	0	38,800	
DECEMBER	40,300	0	40,300	

LINE ITEM NUMBER 202001
 INSTALLATION PATRICK AFB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	4,600	0	4,600	
FEBRUARY	3,596	0	3,596	
MARCH	3,911	0	3,911	
APRIL	3,892	0	3,892	
MAY	3,527	0	3,527	
JUNE	2,983	0	2,983	
JULY	2,877	0	2,877	
AUGUST	2,351	0	2,351	
SEPTEMBER	2,589	0	2,589	
OCTOBER	2,871	0	2,871	
NOVEMBER	4,037	0	4,037	
DECEMBER	4,006	0	4,006	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 202003
 INSTALLATION JOHN F. KENNEDY SPACE CENTER
 TRANSPORTATION F

MONTH	Total Quantity	Curtailement Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	7,477	0	7,477	
FEBRUARY	6,601	0	6,601	
MARCH	6,476	0	6,476	
APRIL	6,072	0	6,072	
MAY	5,323	0	5,323	
JUNE	4,772	0	4,772	
JULY	5,161	0	5,161	
AUGUST	5,147	0	5,147	
SEPTEMBER	5,448	0	5,448	
OCTOBER	5,517	0	5,517	
NOVEMBER	6,614	0	6,614	
DECEMBER	7,098	0	7,098	

LINE ITEM NUMBER 202003
 INSTALLATION JOHN F. KENNEDY SPACE CENTER
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailement Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	28,352	31	28,352	
FEBRUARY	29,744	28	29,744	
MARCH	27,961	31	27,961	
APRIL	27,776	30	27,776	
MAY	25,116	31	25,116	
JUNE	23,222	30	23,222	
JULY	25,091	31	25,091	
AUGUST	23,888	31	23,888	
SEPTEMBER	24,091	30	24,091	
OCTOBER	26,342	31	26,342	
NOVEMBER	25,869	30	25,869	
DECEMBER	27,811	31	27,811	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 202004
 INSTALLATION CAPE CANAVERAL AIR STATION
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	2,837	0	2,837	
FEBRUARY	4,002	0	4,002	
MARCH	4,947	0	4,947	
APRIL	6,500	0	6,500	
MAY	6,100	0	6,100	
JUNE	5,200	0	5,200	
JULY	5,100	0	5,100	
AUGUST	4,800	0	4,800	
SEPTEMBER	5,500	0	5,500	
OCTOBER	5,000	0	5,000	
NOVEMBER	5,500	0	5,500	
DECEMBER	6,000	0	6,000	

LINE ITEM NUMBER 202101
 INSTALLATION FORT POLK, LA
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	65,020	0	65,020	
FEBRUARY	77,370	0	77,370	
MARCH	39,077	0	39,077	
APRIL	31,355	0	31,355	
MAY	19,698	0	19,698	
JUNE	19,540	0	19,540	
JULY	17,930	0	17,930	
AUGUST	16,962	0	16,962	
SEPTEMBER	16,315	0	16,315	
OCTOBER	12,196	0	12,196	
NOVEMBER	35,853	0	35,853	
DECEMBER	52,157	0	52,157	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER	202102			
INSTALLATION	PWC NAVAL AIR STATION, PENSACOLA, FL			
TRANSPORTATION	F			
	Total	Curtailment	EPA	
	Quantity	Days per	Estimated	Monthly
MONTH		Month	Quantity	Buy
JANUARY	67,800	0	67,800	
FEBRUARY	55,000	0	55,000	
MARCH	55,600	0	55,600	
APRIL	32,500	0	32,500	
MAY	28,000	0	28,000	
JUNE	24,000	0	24,000	
JULY	23,000	0	23,000	
AUGUST	21,400	0	21,400	
SEPTEMBER	23,200	0	23,200	
OCTOBER	16,700	0	16,700	
NOVEMBER	40,150	0	40,150	
DECEMBER	52,800	0	52,800	

LINE ITEM NUMBER	202201			
INSTALLATION	CHARLESTON AIR FORCE BASE, SC			
TRANSPORTATION	LI			
	Total	Curtailment	EPA	
	Quantity	Days per	Estimated	Monthly
MONTH		Month	Quantity	Buy
JANUARY	18,000	8	18,000	
FEBRUARY	13,000	8	13,000	
MARCH	12,000	3	12,000	
APRIL	6,000	3	6,000	
MAY	4,000	3	4,000	
JUNE	3,500	3	3,500	
JULY	3,500	3	3,500	
AUGUST	3,500	3	3,500	
SEPTEMBER	3,500	3	3,500	
OCTOBER	5,400	3	5,400	
NOVEMBER	10,000	3	10,000	
DECEMBER	15,000	6	15,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 202401
 INSTALLATION MARINE CORPS LOGISTICS BASE, GA
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	89,496	3	89,496	
FEBRUARY	104,904	3	104,904	
MARCH	78,572	3	78,572	
APRIL	73,196	3	73,196	
MAY	50,248	3	50,248	
JUNE	33,886	3	33,886	
JULY	26,932	3	26,932	
AUGUST	28,034	3	28,034	
SEPTEMBER	30,672	3	30,672	
OCTOBER	24,308	3	24,308	
NOVEMBER	28,862	3	28,862	
DECEMBER	66,894	3	66,894	

LINE ITEM NUMBER 202601
 INSTALLATION DOE OAK RIDGE
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	47,647	0	47,647	
FEBRUARY	43,036	0	43,036	
MARCH	47,647	0	47,647	
APRIL	73,950	0	73,950	
MAY	73,961	0	73,961	
JUNE	68,708	0	68,708	
JULY	73,617	0	73,617	
AUGUST	69,743	0	69,743	
SEPTEMBER	70,263	0	70,263	
OCTOBER	76,158	0	76,158	
NOVEMBER	46,110	0	46,110	
DECEMBER	47,647	0	47,647	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 202601
 INSTALLATION DOE OAK RIDGE
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	57,799	31	57,799	
FEBRUARY	53,422	28	53,422	
MARCH	44,175	31	44,175	
APRIL	58,621	30	58,621	
MAY	14,448	31	14,448	
JUNE	4,971	30	4,971	
JULY	6,438	31	6,438	
AUGUST	1,708	31	1,708	
SEPTEMBER	687	30	687	
OCTOBER	23,126	31	23,126	
NOVEMBER	21,069	30	21,069	
DECEMBER	39,520	31	39,520	

LINE ITEM NUMBER 202602
 INSTALLATION DOE OAK RIDGE
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	24,645	0	24,645	
FEBRUARY	22,260	0	22,260	
MARCH	24,645	0	24,645	
APRIL	23,760	0	23,760	
MAY	24,552	0	24,552	
JUNE	23,760	0	23,760	
JULY	24,552	0	24,552	
AUGUST	24,552	0	24,552	
SEPTEMBER	23,760	0	23,760	
OCTOBER	24,552	0	24,552	
NOVEMBER	23,850	0	23,850	
DECEMBER	24,645	0	24,645	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203101
 INSTALLATION FORT STEWART, GA
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	20,000	3	20,000	
FEBRUARY	19,000	3	19,000	
MARCH	16,000	3	16,000	
APRIL	10,000	3	10,000	
MAY	7,500	3	7,500	
JUNE	7,500	3	7,500	
JULY	7,500	3	7,500	
AUGUST	7,500	3	7,500	
SEPTEMBER	8,000	3	8,000	
OCTOBER	8,000	3	8,000	
NOVEMBER	15,000	3	15,000	
DECEMBER	20,000	3	20,000	

LINE ITEM NUMBER 203102
 INSTALLATION Naval Submarine Base
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	1,305	0	1,305	
FEBRUARY	1,285	0	1,285	
MARCH	1,045	0	1,045	
APRIL	827	0	827	
MAY	700	0	700	
JUNE	603	0	603	
JULY	576	0	576	
AUGUST	493	0	493	
SEPTEMBER	574	0	574	
OCTOBER	606	0	606	
NOVEMBER	975	0	975	
DECEMBER	1,082	0	1,082	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203102
 INSTALLATION Naval Submarine Base
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	29,903	31	29,903	
FEBRUARY	29,701	28	29,701	
MARCH	24,956	31	24,956	
APRIL	21,111	30	21,111	
MAY	17,778	31	17,778	
JUNE	15,556	30	15,556	
JULY	14,444	31	14,444	
AUGUST	14,444	31	14,444	
SEPTEMBER	15,556	30	15,556	
OCTOBER	16,667	31	16,667	
NOVEMBER	18,889	30	18,889	
DECEMBER	24,444	31	24,444	

LINE ITEM NUMBER 203103
 INSTALLATION FEDERAL LAW ENFORCEMENT TRAINING CENTER
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	6,770	5	6,770	
FEBRUARY	5,339	4	5,339	
MARCH	4,267	5	4,267	
APRIL	2,918	3	2,918	
MAY	2,107	3	2,107	
JUNE	1,745	3	1,745	
JULY	1,472	3	1,472	
AUGUST	1,513	3	1,513	
SEPTEMBER	1,561	3	1,561	
OCTOBER	2,170	3	2,170	
NOVEMBER	3,892	5	3,892	
DECEMBER	6,020	5	6,020	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203103
 INSTALLATION FEDERAL LAW ENFORCEMENT TRAINING CENTER
 TRANSPORTATION SF

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	1,860	0	1,860	
FEBRUARY	1,680	0	1,680	
MARCH	1,860	0	1,860	
APRIL	1,800	0	1,800	
MAY	1,860	0	1,860	
JUNE	1,800	0	1,800	
JULY	1,860	0	1,860	
AUGUST	1,860	0	1,860	
SEPTEMBER	1,800	0	1,800	
OCTOBER	1,860	0	1,860	
NOVEMBER	1,800	0	1,800	
DECEMBER	1,860	0	1,860	

LINE ITEM NUMBER 203104
 INSTALLATION AGGREGATED POST OFFICES, BRUNSWICK POOL
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	335	0	335	
FEBRUARY	345	0	345	
MARCH	152	0	152	
APRIL	58	0	58	
MAY	12	0	12	
JUNE	9	0	9	
JULY	11	0	11	
AUGUST	7	0	7	
SEPTEMBER	21	0	21	
OCTOBER	61	0	61	
NOVEMBER	79	0	79	
DECEMBER	277	0	277	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203201
 INSTALLATION HUNTER ARMY AIRFIELD
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	8,990	5	8,990	
FEBRUARY	8,000	4	8,000	
MARCH	7,000	5	7,000	
APRIL	6,500	3	6,500	
MAY	5,000	3	5,000	
JUNE	5,000	3	5,000	
JULY	3,800	3	3,800	
AUGUST	3,600	3	3,600	
SEPTEMBER	3,500	3	3,500	
OCTOBER	4,000	3	4,000	
NOVEMBER	7,565	5	7,565	
DECEMBER	9,934	5	9,934	

LINE ITEM NUMBER 203202
 INSTALLATION AGGREGATED POST OFFICES, SAVANNAH POOL
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	8,542	0	8,542	
FEBRUARY	580	0	580	
MARCH	613	0	613	
APRIL	506	0	506	
MAY	6	0	6	
JUNE	2	0	2	
JULY	2	0	2	
AUGUST	15	0	15	
SEPTEMBER	17	0	17	
OCTOBER	3	0	3	
NOVEMBER	119	0	119	
DECEMBER	401	0	401	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203203
 INSTALLATION HARRY MILTON KANDELL USARC
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	68	0	68	
FEBRUARY	110	0	110	
MARCH	90	0	90	
APRIL	24	0	24	
MAY	48	0	48	
JUNE	32	0	32	
JULY	10	0	10	
AUGUST	11	0	11	
SEPTEMBER	9	0	9	
OCTOBER	35	0	35	
NOVEMBER	166	0	166	
DECEMBER	156	0	156	

LINE ITEM NUMBER 203301
 INSTALLATION FORT GORDON, GA
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	33,000	31	33,000	
FEBRUARY	27,000	28	27,000	
MARCH	17,000	31	17,000	
APRIL	4,000	30	4,000	
MAY	0	31	0	
JUNE	0	30	0	
JULY	0	31	0	
AUGUST	0	31	0	
SEPTEMBER	0	30	0	
OCTOBER	2,000	31	2,000	
NOVEMBER	18,000	30	18,000	
DECEMBER	32,000	31	32,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203301
 INSTALLATION FORT GORDON, GA
 TRANSPORTATION SF

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	42,000	0	42,000	
FEBRUARY	38,000	0	38,000	
MARCH	41,000	0	41,000	
APRIL	36,000	0	36,000	
MAY	29,000	0	29,000	
JUNE	26,000	0	26,000	
JULY	23,000	0	23,000	
AUGUST	23,000	0	23,000	
SEPTEMBER	26,000	0	26,000	
OCTOBER	35,000	0	35,000	
NOVEMBER	40,000	0	40,000	
DECEMBER	42,000	0	42,000	

LINE ITEM NUMBER 203302
 INSTALLATION AGGREGATED POST OFFICES, AUGUSTA POOL
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	111	0	111	
FEBRUARY	110	0	110	
MARCH	95	0	95	
APRIL	38	0	38	
MAY	4	0	4	
JUNE	3	0	3	
JULY	3	0	3	
AUGUST	3	0	3	
SEPTEMBER	3	0	3	
OCTOBER	3	0	3	
NOVEMBER	33	0	33	
DECEMBER	76	0	76	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203303
 INSTALLATION AUGUSTA USARC/AMSA
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	290	0	290	
FEBRUARY	295	0	295	
MARCH	182	0	182	
APRIL	52	0	52	
MAY	37	0	37	
JUNE	25	0	25	
JULY	23	0	23	
AUGUST	25	0	25	
SEPTEMBER	23	0	23	
OCTOBER	23	0	23	
NOVEMBER	192	0	192	
DECEMBER	276	0	276	

LINE ITEM NUMBER 203401
 INSTALLATION DOBBINS AFB, GA
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	3,382	0	3,382	
FEBRUARY	3,331	0	3,331	
MARCH	3,589	0	3,589	
APRIL	1,166	0	1,166	
MAY	440	0	440	
JUNE	243	0	243	
JULY	263	0	263	
AUGUST	392	0	392	
SEPTEMBER	161	0	161	
OCTOBER	791	0	791	
NOVEMBER	2,577	0	2,577	
DECEMBER	3,261	0	3,261	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203401
 INSTALLATION DOBBINS AFB, GA
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	3,428	9	3,428	
FEBRUARY	3,079	8	3,079	
MARCH	1,836	9	1,836	
APRIL	1,226	9	1,226	
MAY	123	3	123	
JUNE	100	3	100	
JULY	103	3	103	
AUGUST	104	3	104	
SEPTEMBER	311	3	311	
OCTOBER	576	9	576	
NOVEMBER	3,258	9	3,258	
DECEMBER	3,596	9	3,596	

LINE ITEM NUMBER 203402
 INSTALLATION AGGREGATED POST OFFICES, ATLANTA POOL
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	13,432	0	13,432	
FEBRUARY	13,221	0	13,221	
MARCH	10,547	0	10,547	
APRIL	6,716	0	6,716	
MAY	1,960	0	1,960	
JUNE	970	0	970	
JULY	848	0	848	
AUGUST	944	0	944	
SEPTEMBER	1,040	0	1,040	
OCTOBER	1,562	0	1,562	
NOVEMBER	5,231	0	5,231	
DECEMBER	12,251	0	12,251	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203403
 INSTALLATION ATLANTA POST OFFICE
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	1,400	31	1,400	
FEBRUARY	1,200	28	1,200	
MARCH	1,000	31	1,000	
APRIL	340	30	340	
MAY	80	31	80	
JUNE	35	30	35	
JULY	24	31	24	
AUGUST	23	31	23	
SEPTEMBER	41	30	41	
OCTOBER	250	31	250	
NOVEMBER	1,040	30	1,040	
DECEMBER	1,400	31	1,400	

LINE ITEM NUMBER 203404
 INSTALLATION NORTH METRO POST OFFICE
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	600	31	600	
FEBRUARY	485	28	485	
MARCH	200	31	200	
APRIL	60	30	60	
MAY	20	31	20	
JUNE	140	30	140	
JULY	0	31	0	
AUGUST	0	31	0	
SEPTEMBER	10	30	10	
OCTOBER	50	31	50	
NOVEMBER	420	30	420	
DECEMBER	760	31	760	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203405
 INSTALLATION US ARMY RESERVE CENTERS, ATLANTA POOL
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	590	0	590	
FEBRUARY	518	0	518	
MARCH	447	0	447	
APRIL	132	0	132	
MAY	88	0	88	
JUNE	61	0	61	
JULY	26	0	26	
AUGUST	40	0	40	
SEPTEMBER	29	0	29	
OCTOBER	31	0	31	
NOVEMBER	351	0	351	
DECEMBER	553	0	553	

LINE ITEM NUMBER 203406
 INSTALLATION NAS ATLANTA
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	2,449	0	2,449	
FEBRUARY	2,639	0	2,639	
MARCH	2,552	0	2,552	
APRIL	773	0	773	
MAY	290	0	290	
JUNE	205	0	205	
JULY	189	0	189	
AUGUST	196	0	196	
SEPTEMBER	188	0	188	
OCTOBER	481	0	481	
NOVEMBER	2,233	0	2,233	
DECEMBER	3,167	0	3,167	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203501
 INSTALLATION NAVAL SUPPLY CORPS SCHOOL, ATHENS
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	1,033	0	1,033	
FEBRUARY	690	0	690	
MARCH	632	0	632	
APRIL	342	0	342	
MAY	140	0	140	
JUNE	116	0	116	
JULY	110	0	110	
AUGUST	111	0	111	
SEPTEMBER	132	0	132	
OCTOBER	431	0	431	
NOVEMBER	838	0	838	
DECEMBER	944	0	944	

LINE ITEM NUMBER 203502
 INSTALLATION AGGREGATED POST OFFICES, EX-ATLANTA TRAN
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	1,392	0	1,392	
FEBRUARY	1,228	0	1,228	
MARCH	1,178	0	1,178	
APRIL	908	0	908	
MAY	262	0	262	
JUNE	90	0	90	
JULY	18	0	18	
AUGUST	16	0	16	
SEPTEMBER	20	0	20	
OCTOBER	34	0	34	
NOVEMBER	414	0	414	
DECEMBER	1,253	0	1,253	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203503
 INSTALLATION ATHENS US ARMY RESERVE CENTER
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	307	0	307	
FEBRUARY	345	0	345	
MARCH	284	0	284	
APRIL	127	0	127	
MAY	34	0	34	
JUNE	10	0	10	
JULY	4	0	4	
AUGUST	4	0	4	
SEPTEMBER	10	0	10	
OCTOBER	32	0	32	
NOVEMBER	316	0	316	
DECEMBER	375	0	375	

LINE ITEM NUMBER 203601
 INSTALLATION MOODY AIR FORCE BASE
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	1,414	0	1,414	
FEBRUARY	1,388	0	1,388	
MARCH	1,164	0	1,164	
APRIL	625	0	625	
MAY	578	0	578	
JUNE	602	0	602	
JULY	565	0	565	
AUGUST	580	0	580	
SEPTEMBER	701	0	701	
OCTOBER	766	0	766	
NOVEMBER	850	0	850	
DECEMBER	1,293	0	1,293	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203601
 INSTALLATION MOODY AIR FORCE BASE
 TRANSPORTATION SF

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	8,000	0	8,000	
FEBRUARY	6,500	0	6,500	
MARCH	5,000	0	5,000	
APRIL	3,000	0	3,000	
MAY	2,500	0	2,500	
JUNE	2,400	0	2,400	
JULY	2,400	0	2,400	
AUGUST	2,400	0	2,400	
SEPTEMBER	2,400	0	2,400	
OCTOBER	2,700	0	2,700	
NOVEMBER	5,000	0	5,000	
DECEMBER	7,500	0	7,500	

LINE ITEM NUMBER 203602
 INSTALLATION AGGR POST OFFICES, VALDOSTA POOL
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	41	0	41	
FEBRUARY	30	0	30	
MARCH	29	0	29	
APRIL	16	0	16	
MAY	2	0	2	
JUNE	2	0	2	
JULY	3	0	3	
AUGUST	2	0	2	
SEPTEMBER	3	0	3	
OCTOBER	2	0	2	
NOVEMBER	3	0	3	
DECEMBER	29	0	29	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203701
 INSTALLATION AGGR POST OFFICES, EX-ATLANTA SNG POOL
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	293	0	293	
FEBRUARY	270	0	270	
MARCH	230	0	230	
APRIL	125	0	125	
MAY	39	0	39	
JUNE	20	0	20	
JULY	11	0	11	
AUGUST	11	0	11	
SEPTEMBER	37	0	37	
OCTOBER	28	0	28	
NOVEMBER	94	0	94	
DECEMBER	254	0	254	

LINE ITEM NUMBER 203702
 INSTALLATION USARC CARROLLTON
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	109	0	109	
FEBRUARY	139	0	139	
MARCH	104	0	104	
APRIL	78	0	78	
MAY	27	0	27	
JUNE	7	0	7	
JULY	7	0	7	
AUGUST	6	0	6	
SEPTEMBER	7	0	7	
OCTOBER	6	0	6	
NOVEMBER	54	0	54	
DECEMBER	106	0	106	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203801
 INSTALLATION AGGREGATED POST OFFICES, MACON POOL
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	905	0	905	
FEBRUARY	784	0	784	
MARCH	731	0	731	
APRIL	289	0	289	
MAY	93	0	93	
JUNE	56	0	56	
JULY	55	0	55	
AUGUST	49	0	49	
SEPTEMBER	53	0	53	
OCTOBER	89	0	89	
NOVEMBER	388	0	388	
DECEMBER	698	0	698	

LINE ITEM NUMBER 203802
 INSTALLATION USARC MACON
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	92	0	92	
FEBRUARY	100	0	100	
MARCH	97	0	97	
APRIL	44	0	44	
MAY	127	0	127	
JUNE	25	0	25	
JULY	16	0	16	
AUGUST	17	0	17	
SEPTEMBER	19	0	19	
OCTOBER	57	0	57	
NOVEMBER	162	0	162	
DECEMBER	161	0	161	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 203901
 INSTALLATION AGGREGATED POST OFFICES, ROME POOL
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	400	0	400	
FEBRUARY	335	0	335	
MARCH	281	0	281	
APRIL	190	0	190	
MAY	28	0	28	
JUNE	16	0	16	
JULY	13	0	13	
AUGUST	12	0	12	
SEPTEMBER	14	0	14	
OCTOBER	14	0	14	
NOVEMBER	67	0	67	
DECEMBER	254	0	254	

LINE ITEM NUMBER 203902
 INSTALLATION THOMAS H. GLENN USARC
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	297	0	297	
FEBRUARY	306	0	306	
MARCH	305	0	305	
APRIL	236	0	236	
MAY	235	0	235	
JUNE	189	0	189	
JULY	120	0	120	
AUGUST	15	0	15	
SEPTEMBER	13	0	13	
OCTOBER	29	0	29	
NOVEMBER	322	0	322	
DECEMBER	320	0	320	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 204001
 INSTALLATION LITTLE ROCK AIR FORCE BASE, AR
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	88,654	0	88,654	
FEBRUARY	66,654	0	66,654	
MARCH	62,140	0	62,140	
APRIL	29,356	0	29,356	
MAY	15,078	0	15,078	
JUNE	10,992	0	10,992	
JULY	10,340	0	10,340	
AUGUST	10,120	0	10,120	
SEPTEMBER	11,734	0	11,734	
OCTOBER	21,202	0	21,202	
NOVEMBER	57,150	0	57,150	
DECEMBER	80,156	0	80,156	

LINE ITEM NUMBER 204201
 INSTALLATION SEYMOUR JOHNSON AIR FORCE BASE, NC
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	33,485	10	33,485	
FEBRUARY	29,501	11	29,501	
MARCH	28,159	7	28,159	
APRIL	14,437	3	14,437	
MAY	12,413	4	12,413	
JUNE	9,648	3	9,648	
JULY	8,556	3	8,556	
AUGUST	9,139	3	9,139	
SEPTEMBER	9,041	5	9,041	
OCTOBER	11,997	3	11,997	
NOVEMBER	20,448	3	20,448	
DECEMBER	27,513	14	27,513	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER	204301			
INSTALLATION	FEDERAL CORRECTIONAL INSTITUTE BUTNER			
TRANSPORTATION	LI			

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	24,300	10	24,300	
FEBRUARY	21,000	11	21,000	
MARCH	11,000	7	11,000	
APRIL	15,000	3	15,000	
MAY	12,836	4	12,836	
JUNE	11,250	3	11,250	
JULY	9,450	3	9,450	
AUGUST	9,450	3	9,450	
SEPTEMBER	4,500	5	4,500	
OCTOBER	9,300	3	9,300	
NOVEMBER	11,000	3	11,000	
DECEMBER	21,000	14	21,000	

SP0600-00-R-0075 Consumption Data
CENTRAL REGION

LINE ITEM NUMBER 300201
 INSTALLATION NATIONAL IMAGERY MAPPING AGENCY
 TRANSPORTATION LI

	Total	Curtailment	EPA	
MONTH	Quantity	Days per	Estimated	Monthly
		Month	Quantity	Buy
JANUARY	13,200	3	13,200	
FEBRUARY	13,200	3	13,200	
MARCH	12,600	3	12,600	
APRIL	3,000	3	3,000	
MAY	1,500	3	1,500	
JUNE	1,500	3	1,500	
JULY	1,500	3	1,500	
AUGUST	1,500	3	1,500	
SEPTEMBER	1,500	3	1,500	
OCTOBER	2,900	3	2,900	
NOVEMBER	9,000	3	9,000	
DECEMBER	13,200	3	13,200	

LINE ITEM NUMBER 300301
 INSTALLATION SCOTT AIR FORCE BASE
 TRANSPORTATION LI

	Total	Curtailment	EPA	
MONTH	Quantity	Days per	Estimated	Monthly
		Month	Quantity	Buy
JANUARY	1,878	3	1,878	
FEBRUARY	17,951	3	17,951	
MARCH	17,741	3	17,741	
APRIL	9,821	3	9,821	
MAY	8,581	3	8,581	
JUNE	7,737	3	7,737	
JULY	7,279	3	7,279	
AUGUST	6,073	3	6,073	
SEPTEMBER	6,314	3	6,314	
OCTOBER	9,116	3	9,116	
NOVEMBER	15,987	3	15,987	
DECEMBER	20,036	3	20,036	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 300401
 INSTALLATION LAKE CITY ARMY AMMUNITION PLANT
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	96,883	0	96,883	
FEBRUARY	82,069	0	82,069	
MARCH	78,649	0	78,649	
APRIL	60,414	0	60,414	
MAY	41,492	0	41,492	
JUNE	31,927	0	31,927	
JULY	20,505	0	20,505	
AUGUST	32,271	0	32,271	
SEPTEMBER	34,198	0	34,198	
OCTOBER	51,125	0	51,125	
NOVEMBER	73,763	0	73,763	
DECEMBER	84,773	0	84,773	

LINE ITEM NUMBER 300501
 INSTALLATION WHITEMAN AFB
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	77,700	4	77,700	
FEBRUARY	71,400	4	71,400	
MARCH	42,000	3	42,000	
APRIL	33,600	3	33,600	
MAY	33,600	3	33,600	
JUNE	25,200	3	25,200	
JULY	21,000	3	21,000	
AUGUST	21,000	3	21,000	
SEPTEMBER	27,300	3	27,300	
OCTOBER	37,800	3	37,800	
NOVEMBER	55,750	3	55,750	
DECEMBER	71,400	3	71,400	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 300601
 INSTALLATION MCCONNELL AFB
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	94,000	0	94,000	
FEBRUARY	80,000	0	80,000	
MARCH	66,000	0	66,000	
APRIL	40,000	0	40,000	
MAY	14,000	0	14,000	
JUNE	8,000	0	8,000	
JULY	8,000	0	8,000	
AUGUST	8,000	0	8,000	
SEPTEMBER	10,000	0	10,000	
OCTOBER	26,000	0	26,000	
NOVEMBER	62,000	0	62,000	
DECEMBER	90,000	0	90,000	

LINE ITEM NUMBER 300701
 INSTALLATION SUNFLOWER AAP
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	3,000	0	3,000	
FEBRUARY	3,000	0	3,000	
MARCH	0	0	0	
APRIL	0	0	0	
MAY	0	0	0	
JUNE	0	0	0	
JULY	0	0	0	
AUGUST	0	0	0	
SEPTEMBER	0	0	0	
OCTOBER	0	0	0	
NOVEMBER	0	0	0	
DECEMBER	3,000	0	3,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 300701
 INSTALLATION SUNFLOWER AAP
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	7,200	4	7,200	
FEBRUARY	5,500	4	5,500	
MARCH	7,500	3	7,500	
APRIL	3,800	3	3,800	
MAY	350	3	350	
JUNE	35	3	35	
JULY	35	3	35	
AUGUST	35	3	35	
SEPTEMBER	35	3	35	
OCTOBER	1,700	3	1,700	
NOVEMBER	8,200	3	8,200	
DECEMBER	7,000	3	7,000	

LINE ITEM NUMBER 300801
 INSTALLATION FORT LEAVENWORTH
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	93,000	0	93,000	
FEBRUARY	84,000	0	84,000	
MARCH	93,000	0	93,000	
APRIL	76,956	0	76,956	
MAY	44,862	0	44,862	
JUNE	32,824	0	32,824	
JULY	27,356	0	27,356	
AUGUST	28,878	0	28,878	
SEPTEMBER	32,186	0	32,186	
OCTOBER	60,322	0	60,322	
NOVEMBER	90,000	0	90,000	
DECEMBER	93,000	0	93,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 300801
 INSTALLATION FORT LEAVENWORTH
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	64,348	4	64,348	
FEBRUARY	65,542	4	65,542	
MARCH	52,422	3	52,422	
APRIL	0	0	0	
MAY	0	0	0	
JUNE	0	0	0	
JULY	0	0	0	
AUGUST	0	0	0	
SEPTEMBER	0	0	0	
OCTOBER	0	0	0	
NOVEMBER	44,146	3	44,146	
DECEMBER	73,576	3	73,576	

LINE ITEM NUMBER 300901
 INSTALLATION U.S. PENITENTIARY
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	3,109	0	3,109	
FEBRUARY	2,709	0	2,709	
MARCH	2,374	0	2,374	
APRIL	1,400	0	1,400	
MAY	581	0	581	
JUNE	361	0	361	
JULY	300	0	300	
AUGUST	272	0	272	
SEPTEMBER	463	0	463	
OCTOBER	917	0	917	
NOVEMBER	2,125	0	2,125	
DECEMBER	2,789	0	2,789	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 300901
 INSTALLATION U.S. PENITENTIARY
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	26,591	4	26,591	
FEBRUARY	21,191	4	21,191	
MARCH	19,926	3	19,926	
APRIL	15,400	3	15,400	
MAY	10,119	3	10,119	
JUNE	8,139	3	8,139	
JULY	7,900	3	7,900	
AUGUST	7,928	3	7,928	
SEPTEMBER	8,037	3	8,037	
OCTOBER	12,583	3	12,583	
NOVEMBER	20,375	3	20,375	
DECEMBER	24,411	3	24,411	

LINE ITEM NUMBER 301001
 INSTALLATION DOE KANSAS CITY PLANT, MO
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	124,000	0	124,000	
FEBRUARY	112,000	0	112,000	
MARCH	124,000	0	124,000	
APRIL	120,000	0	120,000	
MAY	110,298	0	110,298	
JUNE	95,040	0	95,040	
JULY	89,400	0	89,400	
AUGUST	88,560	0	88,560	
SEPTEMBER	93,780	0	93,780	
OCTOBER	118,916	0	118,916	
NOVEMBER	120,000	0	120,000	
DECEMBER	124,000	0	124,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 301001
 INSTALLATION DOE KANSAS CITY PLANT, MO
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	75,640	4	75,640	
FEBRUARY	58,800	4	58,800	
MARCH	36,208	3	36,208	
APRIL	10,680	3	10,680	
MAY	0	0	0	
JUNE	0	0	0	
JULY	0	0	0	
AUGUST	0	0	0	
SEPTEMBER	0	0	0	
OCTOBER	0	0	0	
NOVEMBER	32,400	3	32,400	
DECEMBER	54,932	3	54,932	

LINE ITEM NUMBER 301201
 INSTALLATION FORT RILEY, KS
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	406,000	0	406,000	
FEBRUARY	320,000	0	320,000	
MARCH	300,000	0	300,000	
APRIL	160,000	0	160,000	
MAY	76,000	0	76,000	
JUNE	66,000	0	66,000	
JULY	64,000	0	64,000	
AUGUST	64,000	0	64,000	
SEPTEMBER	62,000	0	62,000	
OCTOBER	126,000	0	126,000	
NOVEMBER	280,000	0	280,000	
DECEMBER	380,000	0	380,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 301502
 INSTALLATION ROCKY MOUNT ARSENAL
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	12,364	0	12,364	
FEBRUARY	9,662	0	9,662	
MARCH	9,000	0	9,000	
APRIL	6,558	0	6,558	
MAY	3,600	0	3,600	
JUNE	1,380	0	1,380	
JULY	1,200	0	1,200	
AUGUST	922	0	922	
SEPTEMBER	1,782	0	1,782	
OCTOBER	7,000	0	7,000	
NOVEMBER	12,000	0	12,000	
DECEMBER	12,000	0	12,000	

LINE ITEM NUMBER 301601
 INSTALLATION DEFENSE FINANCE ACCTG SERVICE-DENVER
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	8,814	0	8,814	
FEBRUARY	7,026	0	7,026	
MARCH	5,716	0	5,716	
APRIL	6,298	0	6,298	
MAY	5,984	0	5,984	
JUNE	2,198	0	2,198	
JULY	656	0	656	
AUGUST	594	0	594	
SEPTEMBER	1,164	0	1,164	
OCTOBER	0	0	0	
NOVEMBER	0	0	0	
DECEMBER	0	0	0	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER	301601			
INSTALLATION	DEFENSE FINANCE ACCTG SERVICE-DENVER			
TRANSPORTATION	LI			
	Total	Curtailment	EPA	
	Quantity	Days per	Estimated	Monthly
MONTH		Month	Quantity	Buy
JANUARY	13,202	4	13,202	
FEBRUARY	10,526	4	10,526	
MARCH	8,564	4	8,564	
APRIL	8,436	4	8,436	
MAY	8,966	3	8,966	
JUNE	3,294	3	3,294	
JULY	982	3	982	
AUGUST	890	3	890	
SEPTEMBER	1,746	3	1,746	
OCTOBER	2,460	3	2,460	
NOVEMBER	3,644	3	3,644	
DECEMBER	10,666	3	10,666	

LINE ITEM NUMBER	301701			
INSTALLATION	DOE ROCKY FLATS OFFICE, GOLDEN, CO			
TRANSPORTATION	F			
	Total	Curtailment	EPA	
	Quantity	Days per	Estimated	Monthly
MONTH		Month	Quantity	Buy
JANUARY	31,000	0	31,000	
FEBRUARY	28,000	0	28,000	
MARCH	31,000	0	31,000	
APRIL	20,000	0	20,000	
MAY	18,000	0	18,000	
JUNE	14,000	0	14,000	
JULY	14,000	0	14,000	
AUGUST	14,000	0	14,000	
SEPTEMBER	16,000	0	16,000	
OCTOBER	20,000	0	20,000	
NOVEMBER	30,000	0	30,000	
DECEMBER	31,000	0	31,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 301701
 INSTALLATION DOE ROCKY FLATS OFFICE, GOLDEN, CO
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	86,768	4	86,768	
FEBRUARY	73,298	4	73,298	
MARCH	68,478	4	68,478	
APRIL	69,216	3	69,216	
MAY	33,042	3	33,042	
JUNE	23,428	3	23,428	
JULY	22,952	3	22,952	
AUGUST	19,662	3	19,662	
SEPTEMBER	21,642	3	21,642	
OCTOBER	39,684	3	39,684	
NOVEMBER	60,322	3	60,322	
DECEMBER	71,470	3	71,470	

LINE ITEM NUMBER 301801
 INSTALLATION DOE GRAND JUNCTION PROJECT OFFICE, CO
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	2,920	0	2,920	
FEBRUARY	1,890	0	1,890	
MARCH	1,540	0	1,540	
APRIL	1,090	0	1,090	
MAY	460	0	460	
JUNE	70	0	70	
JULY	1	0	1	
AUGUST	0	0	0	
SEPTEMBER	280	0	280	
OCTOBER	1,080	0	1,080	
NOVEMBER	2,080	0	2,080	
DECEMBER	2,760	0	2,760	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 301901
 INSTALLATION SCHRIEVER AFB
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	33,460	3	33,460	
FEBRUARY	29,496	3	29,496	
MARCH	26,804	3	26,804	
APRIL	26,920	3	26,920	
MAY	18,846	3	18,846	
JUNE	15,810	3	15,810	
JULY	14,380	3	14,380	
AUGUST	14,654	3	14,654	
SEPTEMBER	14,050	3	14,050	
OCTOBER	20,000	3	20,000	
NOVEMBER	27,010	3	27,010	
DECEMBER	30,248	3	30,248	

LINE ITEM NUMBER 302101
 INSTALLATION DOE MOUND PLANT, MIAMISBURG, OH
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	56,000	3	56,000	
FEBRUARY	48,000	3	48,000	
MARCH	35,200	3	35,200	
APRIL	25,600	3	25,600	
MAY	19,200	3	19,200	
JUNE	16,000	3	16,000	
JULY	16,000	3	16,000	
AUGUST	16,000	3	16,000	
SEPTEMBER	19,200	3	19,200	
OCTOBER	25,600	3	25,600	
NOVEMBER	40,000	3	40,000	
DECEMBER	44,800	3	44,800	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 302201
 INSTALLATION DEFENSE SUPPLY CENTER COLUMBUS
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	49,710	0	49,710	
FEBRUARY	60,000	0	60,000	
MARCH	42,598	0	42,598	
APRIL	37,400	0	37,400	
MAY	12,466	0	12,466	
JUNE	5,548	0	5,548	
JULY	574	0	574	
AUGUST	542	0	542	
SEPTEMBER	726	0	726	
OCTOBER	3,302	0	3,302	
NOVEMBER	24,952	0	24,952	
DECEMBER	43,040	0	43,040	

LINE ITEM NUMBER 302301
 INSTALLATION DOE FERNALD
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	90,036	3	90,036	
FEBRUARY	81,688	3	81,688	
MARCH	83,590	3	83,590	
APRIL	67,482	3	67,482	
MAY	53,738	3	53,738	
JUNE	55,702	3	55,702	
JULY	57,500	3	57,500	
AUGUST	56,420	3	56,420	
SEPTEMBER	56,750	3	56,750	
OCTOBER	56,564	3	56,564	
NOVEMBER	68,922	3	68,922	
DECEMBER	77,628	3	77,628	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 302401
 INSTALLATION FORT KNOX, KY
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	542,610	0	542,610	
FEBRUARY	392,536	0	392,536	
MARCH	353,540	0	353,540	
APRIL	230,450	0	230,450	
MAY	109,608	0	109,608	
JUNE	74,560	0	74,560	
JULY	79,678	0	79,678	
AUGUST	79,486	0	79,486	
SEPTEMBER	81,108	0	81,108	
OCTOBER	148,638	0	148,638	
NOVEMBER	368,342	0	368,342	
DECEMBER	446,156	0	446,156	

LINE ITEM NUMBER 302601
 INSTALLATION GSA DETROIT
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	14,000	0	14,000	
FEBRUARY	14,000	0	14,000	
MARCH	14,000	0	14,000	
APRIL	14,000	0	14,000	
MAY	15,000	0	15,000	
JUNE	15,000	0	15,000	
JULY	15,000	0	15,000	
AUGUST	15,000	0	15,000	
SEPTEMBER	14,000	0	14,000	
OCTOBER	13,000	0	13,000	
NOVEMBER	13,000	0	13,000	
DECEMBER	14,000	0	14,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 302602
 INSTALLATION EPA ANN ARBOR
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	12,412	0	12,412	
FEBRUARY	9,426	0	9,426	
MARCH	7,786	0	7,786	
APRIL	12,114	0	12,114	
MAY	9,830	0	9,830	
JUNE	13,346	0	13,346	
JULY	13,818	0	13,818	
AUGUST	13,688	0	13,688	
SEPTEMBER	15,754	0	15,754	
OCTOBER	9,664	0	9,664	
NOVEMBER	13,584	0	13,584	
DECEMBER	13,870	0	13,870	

LINE ITEM NUMBER 302801
 INSTALLATION GRISSOM AIR RESERVE BASE
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	50,000	0	50,000	
FEBRUARY	50,000	0	50,000	
MARCH	44,000	0	44,000	
APRIL	32,000	0	32,000	
MAY	12,000	0	12,000	
JUNE	4,000	0	4,000	
JULY	4,000	0	4,000	
AUGUST	4,000	0	4,000	
SEPTEMBER	12,000	0	12,000	
OCTOBER	20,000	0	20,000	
NOVEMBER	34,000	0	34,000	
DECEMBER	44,000	0	44,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 303001
 INSTALLATION NAVAL TRAINING CENTER, GREAT LAKES, IL
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	600,000	0	600,000	
FEBRUARY	510,000	0	510,000	
MARCH	520,000	0	520,000	
APRIL	380,000	0	380,000	
MAY	270,000	0	270,000	
JUNE	200,000	0	200,000	
JULY	200,000	0	200,000	
AUGUST	200,000	0	200,000	
SEPTEMBER	190,000	0	190,000	
OCTOBER	310,000	0	310,000	
NOVEMBER	450,000	0	450,000	
DECEMBER	530,000	0	530,000	

LINE ITEM NUMBER 303002
 INSTALLATION FORT SHERIDAN, IL
 TRANSPORTATION IT

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	18,000	31	18,000	
FEBRUARY	16,000	28	16,000	
MARCH	15,000	31	15,000	
APRIL	10,000	30	10,000	
MAY	5,000	31	5,000	
JUNE	1,200	30	1,200	
JULY	900	31	900	
AUGUST	1,000	31	1,000	
SEPTEMBER	900	30	900	
OCTOBER	5,800	31	5,800	
NOVEMBER	15,000	30	15,000	
DECEMBER	17,000	31	17,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 303101
 INSTALLATION DOE FERMI NATIONAL ACCELERATOR LAB, IL
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	48,000	0	48,000	
FEBRUARY	40,000	0	40,000	
MARCH	30,000	0	30,000	
APRIL	20,000	0	20,000	
MAY	10,000	0	10,000	
JUNE	0	0	0	
JULY	0	0	0	
AUGUST	0	0	0	
SEPTEMBER	0	0	0	
OCTOBER	13,000	0	13,000	
NOVEMBER	30,000	0	30,000	
DECEMBER	36,000	0	36,000	

LINE ITEM NUMBER 303101
 INSTALLATION DOE FERMI NATIONAL ACCELERATOR LAB, IL
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	0	0	0	
FEBRUARY	0	0	0	
MARCH	0	0	0	
APRIL	0	0	0	
MAY	0	0	0	
JUNE	3,000	5	3,000	
JULY	3,000	3	3,000	
AUGUST	3,000	3	3,000	
SEPTEMBER	3,000	3	3,000	
OCTOBER	0	0	0	
NOVEMBER	0	0	0	
DECEMBER	0	0	0	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 303201
 INSTALLATION DOE ARGONNE NATIONAL LABORATORY
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	249,886	3	249,886	
FEBRUARY	230,938	3	230,938	
MARCH	214,400	3	214,400	
APRIL	149,504	3	149,504	
MAY	113,424	7	113,424	
JUNE	79,612	5	79,612	
JULY	74,218	3	74,218	
AUGUST	74,240	3	74,240	
SEPTEMBER	122,188	3	122,188	
OCTOBER	147,970	3	147,970	
NOVEMBER	197,740	3	197,740	
DECEMBER	233,268	3	233,268	

LINE ITEM NUMBER 303302
 INSTALLATION U.S. RAILROAD RETIREMENT BOARD, IL
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	7,120	3	7,120	
FEBRUARY	5,400	3	5,400	
MARCH	6,800	3	6,800	
APRIL	4,360	3	4,360	
MAY	1,960	7	1,960	
JUNE	780	5	780	
JULY	120	3	120	
AUGUST	120	3	120	
SEPTEMBER	560	3	560	
OCTOBER	1,080	3	1,080	
NOVEMBER	5,620	3	5,620	
DECEMBER	6,080	3	6,080	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 303501
 INSTALLATION ROCK ISLAND ARSENAL
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	6,600	0	6,600	
FEBRUARY	6,000	0	6,000	
MARCH	4,800	0	4,800	
APRIL	3,600	0	3,600	
MAY	2,500	0	2,500	
JUNE	1,500	0	1,500	
JULY	1,500	0	1,500	
AUGUST	1,400	0	1,400	
SEPTEMBER	1,600	0	1,600	
OCTOBER	1,700	0	1,700	
NOVEMBER	4,500	0	4,500	
DECEMBER	6,000	0	6,000	

LINE ITEM NUMBER 303601
 INSTALLATION DEFENSE FINANCE/ACCTG SERVICE CO
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	8,076	0	8,076	
FEBRUARY	11,374	0	11,374	
MARCH	8,290	0	8,290	
APRIL	6,842	0	6,842	
MAY	5,576	0	5,576	
JUNE	3,118	0	3,118	
JULY	216	0	216	
AUGUST	204	0	204	
SEPTEMBER	236	0	236	
OCTOBER	1,974	0	1,974	
NOVEMBER	5,254	0	5,254	
DECEMBER	7,242	0	7,242	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 303901
 INSTALLATION VAMC TOPEKA
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	42,212	3	42,212	
FEBRUARY	30,272	3	30,272	
MARCH	31,638	3	31,638	
APRIL	20,480	3	20,480	
MAY	14,600	3	14,600	
JUNE	10,732	3	10,732	
JULY	9,544	3	9,544	
AUGUST	9,434	3	9,434	
SEPTEMBER	10,600	3	10,600	
OCTOBER	18,710	3	18,710	
NOVEMBER	26,760	3	26,760	
DECEMBER	35,000	3	35,000	

LINE ITEM NUMBER 303902
 INSTALLATION VAMC WICHITA
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	6,914	3	6,914	
FEBRUARY	5,738	3	5,738	
MARCH	6,145	3	6,145	
APRIL	5,266	3	5,266	
MAY	2,528	3	2,528	
JUNE	2,487	3	2,487	
JULY	2,181	3	2,181	
AUGUST	2,314	3	2,314	
SEPTEMBER	2,615	3	2,615	
OCTOBER	3,545	3	3,545	
NOVEMBER	5,239	3	5,239	
DECEMBER	7,026	3	7,026	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 304001
 INSTALLATION VAMC MARION
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	382	0	382	
FEBRUARY	402	0	402	
MARCH	254	0	254	
APRIL	492	0	492	
MAY	254	0	254	
JUNE	372	0	372	
JULY	382	0	382	
AUGUST	254	0	254	
SEPTEMBER	246	0	246	
OCTOBER	192	0	192	
NOVEMBER	432	0	432	
DECEMBER	510	0	510	

LINE ITEM NUMBER 304001
 INSTALLATION VAMC MARION
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	8,352	3	8,352	
FEBRUARY	9,056	3	9,056	
MARCH	7,422	3	7,422	
APRIL	6,796	3	6,796	
MAY	5,144	3	5,144	
JUNE	4,114	3	4,114	
JULY	3,594	3	3,594	
AUGUST	3,734	3	3,734	
SEPTEMBER	4,080	3	4,080	
OCTOBER	4,156	3	4,156	
NOVEMBER	5,768	3	5,768	
DECEMBER	4,976	3	4,976	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 304101
 INSTALLATION VAMC ST. LOUIS (J.B. DIVISION)
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	34,000	3	34,000	
FEBRUARY	30,000	3	30,000	
MARCH	32,190	3	32,190	
APRIL	14,960	3	14,960	
MAY	15,190	3	15,190	
JUNE	11,270	3	11,270	
JULY	9,176	3	9,176	
AUGUST	10,500	3	10,500	
SEPTEMBER	12,000	3	12,000	
OCTOBER	19,824	3	19,824	
NOVEMBER	23,412	3	23,412	
DECEMBER	34,100	3	34,100	

LINE ITEM NUMBER 304102
 INSTALLATION VAMC ST. LOUIS (J.C. DIVISION)
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	20,150	3	20,150	
FEBRUARY	19,000	3	19,000	
MARCH	18,000	3	18,000	
APRIL	9,000	3	9,000	
MAY	7,800	3	7,800	
JUNE	7,600	3	7,600	
JULY	7,000	3	7,000	
AUGUST	6,280	3	6,280	
SEPTEMBER	7,200	3	7,200	
OCTOBER	10,200	3	10,200	
NOVEMBER	14,000	3	14,000	
DECEMBER	18,290	3	18,290	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 304103
 INSTALLATION VAMC POPLAR BLUFF
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	4,185	3	4,185	
FEBRUARY	3,625	3	3,625	
MARCH	3,255	3	3,255	
APRIL	3,000	3	3,000	
MAY	2,480	3	2,480	
JUNE	2,400	3	2,400	
JULY	2,325	3	2,325	
AUGUST	2,325	3	2,325	
SEPTEMBER	2,325	3	2,325	
OCTOBER	2,400	3	2,400	
NOVEMBER	2,850	3	2,850	
DECEMBER	3,410	3	3,410	

LINE ITEM NUMBER 304201
 INSTALLATION VAMC KANSAS CITY
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	14,000	3	14,000	
FEBRUARY	11,500	3	11,500	
MARCH	10,800	3	10,800	
APRIL	8,000	3	8,000	
MAY	6,400	3	6,400	
JUNE	5,400	3	5,400	
JULY	5,100	3	5,100	
AUGUST	5,400	3	5,400	
SEPTEMBER	5,900	3	5,900	
OCTOBER	7,700	3	7,700	
NOVEMBER	10,800	3	10,800	
DECEMBER	13,900	3	13,900	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 304301
 INSTALLATION VAMC LEAVENWORTH
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	35,000	3	35,000	
FEBRUARY	27,000	3	27,000	
MARCH	30,200	3	30,200	
APRIL	25,200	3	25,200	
MAY	20,800	3	20,800	
JUNE	22,400	3	22,400	
JULY	25,600	3	25,600	
AUGUST	23,800	3	23,800	
SEPTEMBER	20,000	3	20,000	
OCTOBER	21,000	3	21,000	
NOVEMBER	29,000	3	29,000	
DECEMBER	31,600	3	31,600	

SP0600-00-R-0075 Consumption Data
WEST REGION

LINE ITEM NUMBER 400101
 INSTALLATION HILL AIR FORCE BASE
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	420,000	0	420,000	
FEBRUARY	370,000	0	370,000	
MARCH	310,000	0	310,000	
APRIL	0	0	0	
MAY	0	0	0	
JUNE	0	0	0	
JULY	0	0	0	
AUGUST	0	0	0	
SEPTEMBER	0	0	0	
OCTOBER	0	0	0	
NOVEMBER	280,000	0	280,000	
DECEMBER	390,000	0	390,000	

LINE ITEM NUMBER 400101
 INSTALLATION HILL AIR FORCE BASE
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	0	0	0	
FEBRUARY	0	0	0	
MARCH	0	0	0	
APRIL	220,000	6	220,000	
MAY	80,000	6	80,000	
JUNE	20,000	6	20,000	
JULY	20,000	6	20,000	
AUGUST	24,000	6	24,000	
SEPTEMBER	20,000	6	20,000	
OCTOBER	162,000	6	162,000	
NOVEMBER	0	0	0	
DECEMBER	0	0	0	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 400201
 INSTALLATION TOOELE ARMY DEPOT
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	86,000	6	86,000	
FEBRUARY	86,000	6	86,000	
MARCH	80,000	6	80,000	
APRIL	76,000	6	76,000	
MAY	64,000	6	64,000	
JUNE	60,000	6	60,000	
JULY	52,000	6	52,000	
AUGUST	52,000	6	52,000	
SEPTEMBER	60,000	6	60,000	
OCTOBER	64,000	6	64,000	
NOVEMBER	76,000	6	76,000	
DECEMBER	80,000	6	80,000	

LINE ITEM NUMBER 400301
 INSTALLATION NELLIS AFB, NV
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	88,172	0	88,172	
FEBRUARY	53,444	0	53,444	
MARCH	45,096	0	45,096	
APRIL	32,780	0	32,780	
MAY	18,786	0	18,786	
JUNE	21,850	0	21,850	
JULY	20,156	0	20,156	
AUGUST	18,142	0	18,142	
SEPTEMBER	19,800	0	19,800	
OCTOBER	32,512	0	32,512	
NOVEMBER	49,476	0	49,476	
DECEMBER	82,098	0	82,098	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 400401
 INSTALLATION MALMSTROM AFB, MT
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	45,880	0	45,880	
FEBRUARY	41,440	0	41,440	
MARCH	45,880	0	45,880	
APRIL	44,400	0	44,400	
MAY	45,880	0	45,880	
JUNE	44,400	0	44,400	
JULY	45,880	0	45,880	
AUGUST	45,880	0	45,880	
SEPTEMBER	44,400	0	44,400	
OCTOBER	45,880	0	45,880	
NOVEMBER	44,400	0	44,400	
DECEMBER	45,880	0	45,880	

LINE ITEM NUMBER 40050101
 INSTALLATION NAS LEMOORE
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	30,000	0	30,000	
FEBRUARY	21,000	0	21,000	
MARCH	17,000	0	17,000	
APRIL	10,000	0	10,000	
MAY	7,000	0	7,000	
JUNE	4,000	0	4,000	
JULY	3,000	0	3,000	
AUGUST	3,000	0	3,000	
SEPTEMBER	3,000	0	3,000	
OCTOBER	8,000	0	8,000	
NOVEMBER	16,000	0	16,000	
DECEMBER	26,000	0	26,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40050102
 INSTALLATION NAWS POINT MUGU
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	15,592	0	15,592	
FEBRUARY	13,350	0	13,350	
MARCH	14,103	0	14,103	
APRIL	10,057	0	10,057	
MAY	5,410	0	5,410	
JUNE	5,400	0	5,400	
JULY	4,963	0	4,963	
AUGUST	4,765	0	4,765	
SEPTEMBER	4,832	0	4,832	
OCTOBER	6,773	0	6,773	
NOVEMBER	13,174	0	13,174	
DECEMBER	15,921	0	15,921	

LINE ITEM NUMBER 40050103
 INSTALLATION NCB PORT HUENEME
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	12,179	0	12,179	
FEBRUARY	11,538	0	11,538	
MARCH	13,111	0	13,111	
APRIL	11,178	0	11,178	
MAY	8,564	0	8,564	
JUNE	6,624	0	6,624	
JULY	5,092	0	5,092	
AUGUST	5,743	0	5,743	
SEPTEMBER	1,790	0	1,790	
OCTOBER	5,121	0	5,121	
NOVEMBER	6,134	0	6,134	
DECEMBER	8,719	0	8,719	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40050104
 INSTALLATION DFSP NORWALK
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	2,722	0	2,722	
FEBRUARY	2,402	0	2,402	
MARCH	2,580	0	2,580	
APRIL	2,443	0	2,443	
MAY	2,492	0	2,492	
JUNE	2,407	0	2,407	
JULY	2,646	0	2,646	
AUGUST	2,855	0	2,855	
SEPTEMBER	2,287	0	2,287	
OCTOBER	2,967	0	2,967	
NOVEMBER	2,778	0	2,778	
DECEMBER	2,721	0	2,721	

LINE ITEM NUMBER 40050105
 INSTALLATION MCAGCC TWENTY NINE PALMS
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	39,057	0	39,057	
FEBRUARY	35,220	0	35,220	
MARCH	29,030	0	29,030	
APRIL	27,151	0	27,151	
MAY	25,866	0	25,866	
JUNE	24,525	0	24,525	
JULY	25,782	0	25,782	
AUGUST	25,199	0	25,199	
SEPTEMBER	24,613	0	24,613	
OCTOBER	25,211	0	25,211	
NOVEMBER	26,212	0	26,212	
DECEMBER	37,610	0	37,610	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40050106
 INSTALLATION MCAS TUSTIN
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	200	0	200	
FEBRUARY	200	0	200	
MARCH	150	0	150	
APRIL	100	0	100	
MAY	100	0	100	
JUNE	50	0	50	
JULY	50	0	50	
AUGUST	50	0	50	
SEPTEMBER	100	0	100	
OCTOBER	100	0	100	
NOVEMBER	150	0	150	
DECEMBER	200	0	200	

LINE ITEM NUMBER 40050107
 INSTALLATION MCAS EL TORO
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	1,500	0	1,500	
FEBRUARY	1,500	0	1,500	
MARCH	1,400	0	1,400	
APRIL	1,300	0	1,300	
MAY	1,000	0	1,000	
JUNE	600	0	600	
JULY	600	0	600	
AUGUST	600	0	600	
SEPTEMBER	600	0	600	
OCTOBER	600	0	600	
NOVEMBER	1,000	0	1,000	
DECEMBER	1,500	0	1,500	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40050108
 INSTALLATION MARCH AIR FORCE RESERVE BASE
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	10,739	0	10,739	
FEBRUARY	8,656	0	8,656	
MARCH	6,148	0	6,148	
APRIL	4,329	0	4,329	
MAY	3,381	0	3,381	
JUNE	3,102	0	3,102	
JULY	3,138	0	3,138	
AUGUST	3,131	0	3,131	
SEPTEMBER	3,276	0	3,276	
OCTOBER	3,751	0	3,751	
NOVEMBER	5,107	0	5,107	
DECEMBER	10,997	0	10,997	

LINE ITEM NUMBER 40050109
 INSTALLATION VANDENBERG AFB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	29,369	0	29,369	
FEBRUARY	26,742	0	26,742	
MARCH	28,391	0	28,391	
APRIL	31,952	0	31,952	
MAY	29,162	0	29,162	
JUNE	22,511	0	22,511	
JULY	19,689	0	19,689	
AUGUST	12,752	0	12,752	
SEPTEMBER	22,539	0	22,539	
OCTOBER	34,817	0	34,817	
NOVEMBER	42,300	0	42,300	
DECEMBER	43,432	0	43,432	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40050110
 INSTALLATION CAMP ROBERTS
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	6,860	0	6,860	
FEBRUARY	5,035	0	5,035	
MARCH	5,800	0	5,800	
APRIL	4,342	0	4,342	
MAY	2,608	0	2,608	
JUNE	2,918	0	2,918	
JULY	2,121	0	2,121	
AUGUST	2,152	0	2,152	
SEPTEMBER	1,777	0	1,777	
OCTOBER	2,457	0	2,457	
NOVEMBER	4,966	0	4,966	
DECEMBER	6,426	0	6,426	

LINE ITEM NUMBER 40050111
 INSTALLATION NASA JET PROPULSION LAB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	13,778	0	13,778	
FEBRUARY	12,991	0	12,991	
MARCH	14,026	0	14,026	
APRIL	12,267	0	12,267	
MAY	10,475	0	10,475	
JUNE	8,765	0	8,765	
JULY	6,656	0	6,656	
AUGUST	5,182	0	5,182	
SEPTEMBER	5,849	0	5,849	
OCTOBER	8,529	0	8,529	
NOVEMBER	10,919	0	10,919	
DECEMBER	13,792	0	13,792	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40050112
 INSTALLATION US PENITENTIARY, LOMPOC
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	20,760	0	20,760	
FEBRUARY	14,852	0	14,852	
MARCH	15,525	0	15,525	
APRIL	14,799	0	14,799	
MAY	13,005	0	13,005	
JUNE	13,266	0	13,266	
JULY	7,636	0	7,636	
AUGUST	7,627	0	7,627	
SEPTEMBER	10,332	0	10,332	
OCTOBER	11,206	0	11,206	
NOVEMBER	14,722	0	14,722	
DECEMBER	16,631	0	16,631	

LINE ITEM NUMBER 40050113
 INSTALLATION FCI TERMINAL ISLAND
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	4,300	0	4,300	
FEBRUARY	5,100	0	5,100	
MARCH	4,800	0	4,800	
APRIL	3,900	0	3,900	
MAY	3,500	0	3,500	
JUNE	2,800	0	2,800	
JULY	2,900	0	2,900	
AUGUST	2,800	0	2,800	
SEPTEMBER	3,200	0	3,200	
OCTOBER	3,300	0	3,300	
NOVEMBER	2,700	0	2,700	
DECEMBER	3,400	0	3,400	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40050114
 INSTALLATION LOS ANGELES AIR FORCE BASE
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	8,090	6	8,090	
FEBRUARY	3,452	6	3,452	
MARCH	3,829	6	3,829	
APRIL	1,800	6	1,800	
MAY	646	6	646	
JUNE	655	6	655	
JULY	639	6	639	
AUGUST	520	6	520	
SEPTEMBER	370	6	370	
OCTOBER	412	6	412	
NOVEMBER	2,242	6	2,242	
DECEMBER	3,760	6	3,760	

LINE ITEM NUMBER 40050115
 INSTALLATION VAMC, LOS ANGELES
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	33,969	0	33,969	
FEBRUARY	29,156	0	29,156	
MARCH	29,713	0	29,713	
APRIL	26,486	0	26,486	
MAY	21,317	0	21,317	
JUNE	21,113	0	21,113	
JULY	21,120	0	21,120	
AUGUST	18,610	0	18,610	
SEPTEMBER	17,703	0	17,703	
OCTOBER	20,563	0	20,563	
NOVEMBER	23,558	0	23,558	
DECEMBER	30,950	0	30,950	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40050116
 INSTALLATION VAMC SEPULVEDA
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	12,190	0	12,190	
FEBRUARY	11,752	0	11,752	
MARCH	11,181	0	11,181	
APRIL	11,104	0	11,104	
MAY	10,580	0	10,580	
JUNE	8,720	0	8,720	
JULY	7,064	0	7,064	
AUGUST	6,616	0	6,616	
SEPTEMBER	6,997	0	6,997	
OCTOBER	8,849	0	8,849	
NOVEMBER	10,220	0	10,220	
DECEMBER	11,485	0	11,485	

LINE ITEM NUMBER 40050201
 INSTALLATION MCLB BARSTOW
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	22,595	0	22,595	
FEBRUARY	20,970	0	20,970	
MARCH	19,151	0	19,151	
APRIL	16,630	0	16,630	
MAY	10,034	0	10,034	
JUNE	6,264	0	6,264	
JULY	5,670	0	5,670	
AUGUST	5,722	0	5,722	
SEPTEMBER	5,083	0	5,083	
OCTOBER	9,476	0	9,476	
NOVEMBER	15,356	0	15,356	
DECEMBER	23,410	0	23,410	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40050202
 INSTALLATION FCC VICTORVILLE
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	3,391	0	3,391	
FEBRUARY	2,946	0	2,946	
MARCH	2,945	0	2,945	
APRIL	2,321	0	2,321	
MAY	1,776	0	1,776	
JUNE	1,006	0	1,006	
JULY	830	0	830	
AUGUST	871	0	871	
SEPTEMBER	1,172	0	1,172	
OCTOBER	2,036	0	2,036	
NOVEMBER	2,954	0	2,954	
DECEMBER	3,379	0	3,379	

LINE ITEM NUMBER 400601
 INSTALLATION FCI TERMINAL ISLAND
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	200	0	200	
FEBRUARY	190	0	190	
MARCH	170	0	170	
APRIL	120	0	120	
MAY	110	0	110	
JUNE	95	0	95	
JULY	80	0	80	
AUGUST	80	0	80	
SEPTEMBER	80	0	80	
OCTOBER	110	0	110	
NOVEMBER	110	0	110	
DECEMBER	150	0	150	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 400701
 INSTALLATION NAVY CO-GEN FACILITIES (PWC-SAN
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	773,539	0	773,539	
FEBRUARY	734,972	0	734,972	
MARCH	782,358	0	782,358	
APRIL	725,232	0	725,232	
MAY	808,223	0	808,223	
JUNE	774,003	0	774,003	
JULY	793,349	0	793,349	
AUGUST	802,013	0	802,013	
SEPTEMBER	780,186	0	780,186	
OCTOBER	772,049	0	772,049	
NOVEMBER	779,666	0	779,666	
DECEMBER	812,203	0	812,203	

LINE ITEM NUMBER 40080101
 INSTALLATION BEALE AFB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	8,200	0	8,200	
FEBRUARY	6,610	0	6,610	
MARCH	4,960	0	4,960	
APRIL	3,050	0	3,050	
MAY	1,670	0	1,670	
JUNE	1,080	0	1,080	
JULY	694	0	694	
AUGUST	637	0	637	
SEPTEMBER	730	0	730	
OCTOBER	2,098	0	2,098	
NOVEMBER	3,880	0	3,880	
DECEMBER	7,290	0	7,290	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40080102
 INSTALLATION DLA-DDRW/SHARPE FACILITY
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	4,551	0	4,551	
FEBRUARY	4,027	0	4,027	
MARCH	3,732	0	3,732	
APRIL	3,102	0	3,102	
MAY	1,459	0	1,459	
JUNE	1,143	0	1,143	
JULY	848	0	848	
AUGUST	1,199	0	1,199	
SEPTEMBER	1,595	0	1,595	
OCTOBER	2,117	0	2,117	
NOVEMBER	2,870	0	2,870	
DECEMBER	3,997	0	3,997	

LINE ITEM NUMBER 40080103
 INSTALLATION EDWARDS AFB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	71,935	0	71,935	
FEBRUARY	46,225	0	46,225	
MARCH	49,000	0	49,000	
APRIL	49,000	0	49,000	
MAY	30,000	0	30,000	
JUNE	12,000	0	12,000	
JULY	7,800	0	7,800	
AUGUST	7,300	0	7,300	
SEPTEMBER	10,600	0	10,600	
OCTOBER	14,925	0	14,925	
NOVEMBER	35,373	0	35,373	
DECEMBER	52,900	0	52,900	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40080104
 INSTALLATION DLA/DDRW TRACY
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	8,647	6	8,647	
FEBRUARY	5,814	6	5,814	
MARCH	5,492	6	5,492	
APRIL	2,076	6	2,076	
MAY	1,027	6	1,027	
JUNE	455	6	455	
JULY	336	6	336	
AUGUST	326	6	326	
SEPTEMBER	330	6	330	
OCTOBER	608	6	608	
NOVEMBER	2,418	6	2,418	
DECEMBER	7,773	6	7,773	

LINE ITEM NUMBER 40080105
 INSTALLATION NWS CONCORD
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	3,088	0	3,088	
FEBRUARY	2,648	0	2,648	
MARCH	1,954	0	1,954	
APRIL	1,175	0	1,175	
MAY	846	0	846	
JUNE	476	0	476	
JULY	352	0	352	
AUGUST	298	0	298	
SEPTEMBER	298	0	298	
OCTOBER	677	0	677	
NOVEMBER	1,519	0	1,519	
DECEMBER	3,365	0	3,365	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40080106
 INSTALLATION TRAVIS AFB
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	53,000	6	53,000	
FEBRUARY	45,000	6	45,000	
MARCH	42,000	6	42,000	
APRIL	33,000	6	33,000	
MAY	27,000	6	27,000	
JUNE	18,000	6	18,000	
JULY	13,000	6	13,000	
AUGUST	12,000	6	12,000	
SEPTEMBER	13,000	6	13,000	
OCTOBER	17,000	6	17,000	
NOVEMBER	31,000	6	31,000	
DECEMBER	49,000	6	49,000	

LINE ITEM NUMBER 40080107
 INSTALLATION MCCLELLAN AFB
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	90,991	6	90,991	
FEBRUARY	72,128	6	72,128	
MARCH	63,570	6	63,570	
APRIL	45,708	6	45,708	
MAY	32,444	6	32,444	
JUNE	26,016	6	26,016	
JULY	23,068	6	23,068	
AUGUST	21,879	6	21,879	
SEPTEMBER	21,960	6	21,960	
OCTOBER	30,628	6	30,628	
NOVEMBER	61,026	6	61,026	
DECEMBER	88,447	6	88,447	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40080108
 INSTALLATION OAKLAND ARMY BASE
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	9,645	0	9,645	
FEBRUARY	7,714	0	7,714	
MARCH	8,045	0	8,045	
APRIL	6,475	0	6,475	
MAY	4,447	0	4,447	
JUNE	3,205	0	3,205	
JULY	3,376	0	3,376	
AUGUST	2,831	0	2,831	
SEPTEMBER	2,155	0	2,155	
OCTOBER	3,239	0	3,239	
NOVEMBER	5,346	0	5,346	
DECEMBER	8,027	0	8,027	

LINE ITEM NUMBER 40080109
 INSTALLATION DOE LAWRENCE LIVERMORE NAT. LAB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	68,000	0	68,000	
FEBRUARY	56,000	0	56,000	
MARCH	56,800	0	56,800	
APRIL	49,000	0	49,000	
MAY	44,700	0	44,700	
JUNE	38,500	0	38,500	
JULY	33,300	0	33,300	
AUGUST	32,800	0	32,800	
SEPTEMBER	33,800	0	33,800	
OCTOBER	42,000	0	42,000	
NOVEMBER	53,500	0	53,500	
DECEMBER	68,000	0	68,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40080110
 INSTALLATION DOE LAWRENCE BERKELEY LAB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	20,340	0	20,340	
FEBRUARY	17,270	0	17,270	
MARCH	16,360	0	16,360	
APRIL	14,440	0	14,440	
MAY	12,440	0	12,440	
JUNE	9,570	0	9,570	
JULY	10,070	0	10,070	
AUGUST	7,870	0	7,870	
SEPTEMBER	7,160	0	7,160	
OCTOBER	9,570	0	9,570	
NOVEMBER	15,980	0	15,980	
DECEMBER	19,010	0	19,010	

LINE ITEM NUMBER 40080111
 INSTALLATION NAVAL POST GRADUATE SCHOOL, MONTEREY
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	11,825	0	11,825	
FEBRUARY	9,752	0	9,752	
MARCH	10,233	0	10,233	
APRIL	9,000	0	9,000	
MAY	6,301	0	6,301	
JUNE	5,206	0	5,206	
JULY	4,762	0	4,762	
AUGUST	5,178	0	5,178	
SEPTEMBER	4,932	0	4,932	
OCTOBER	5,441	0	5,441	
NOVEMBER	9,402	0	9,402	
DECEMBER	9,881	0	9,881	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40080112
 INSTALLATION NASA MOFFETT AIRFIELD
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	12,000	0	12,000	
FEBRUARY	8,100	0	8,100	
MARCH	10,200	0	10,200	
APRIL	8,800	0	8,800	
MAY	6,700	0	6,700	
JUNE	3,000	0	3,000	
JULY	4,200	0	4,200	
AUGUST	3,900	0	3,900	
SEPTEMBER	4,000	0	4,000	
OCTOBER	4,800	0	4,800	
NOVEMBER	10,100	0	10,100	
DECEMBER	10,300	0	10,300	

LINE ITEM NUMBER 40080113
 INSTALLATION NASA AMES RESEARCH CENTER
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	29,000	0	29,000	
FEBRUARY	33,000	0	33,000	
MARCH	29,700	0	29,700	
APRIL	27,700	0	27,700	
MAY	20,700	0	20,700	
JUNE	16,800	0	16,800	
JULY	19,200	0	19,200	
AUGUST	23,900	0	23,900	
SEPTEMBER	24,500	0	24,500	
OCTOBER	22,900	0	22,900	
NOVEMBER	27,000	0	27,000	
DECEMBER	29,900	0	29,900	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40080114
 INSTALLATION NAWS CHINA LAKE
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	59,348	0	59,348	
FEBRUARY	46,946	0	46,946	
MARCH	41,562	0	41,562	
APRIL	31,013	0	31,013	
MAY	20,954	0	20,954	
JUNE	16,737	0	16,737	
JULY	16,065	0	16,065	
AUGUST	15,966	0	15,966	
SEPTEMBER	17,896	0	17,896	
OCTOBER	27,245	0	27,245	
NOVEMBER	41,453	0	41,453	
DECEMBER	59,541	0	59,541	

LINE ITEM NUMBER 40080115
 INSTALLATION PHILLIPS LAB @ EDWARDS AFB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	5,743	0	5,743	
FEBRUARY	4,263	0	4,263	
MARCH	4,374	0	4,374	
APRIL	3,700	0	3,700	
MAY	3,000	0	3,000	
JUNE	2,282	0	2,282	
JULY	2,282	0	2,282	
AUGUST	2,282	0	2,282	
SEPTEMBER	2,282	0	2,282	
OCTOBER	1,548	0	1,548	
NOVEMBER	1,254	0	1,254	
DECEMBER	5,573	0	5,573	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40080116
 INSTALLATION VA NO. CAL HEALTH CARE SYS MATHER
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	3,132	6	3,132	
FEBRUARY	2,857	6	2,857	
MARCH	3,275	6	3,275	
APRIL	3,194	6	3,194	
MAY	2,817	6	2,817	
JUNE	2,791	6	2,791	
JULY	3,101	6	3,101	
AUGUST	3,160	6	3,160	
SEPTEMBER	3,038	6	3,038	
OCTOBER	3,994	6	3,994	
NOVEMBER	3,932	6	3,932	
DECEMBER	3,705	6	3,705	

LINE ITEM NUMBER 40080117
 INSTALLATION NASA DRYDEN FLIGHT RESEARCH FACILITY
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	2,609	0	2,609	
FEBRUARY	1,930	0	1,930	
MARCH	1,860	0	1,860	
APRIL	1,475	0	1,475	
MAY	1,032	0	1,032	
JUNE	1,035	0	1,035	
JULY	959	0	959	
AUGUST	912	0	912	
SEPTEMBER	761	0	761	
OCTOBER	995	0	995	
NOVEMBER	1,641	0	1,641	
DECEMBER	2,757	0	2,757	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40080118
 INSTALLATION USCG NOVATO (HAMILTON FIELD)
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	6,000	0	6,000	
FEBRUARY	4,000	0	4,000	
MARCH	3,200	0	3,200	
APRIL	2,500	0	2,500	
MAY	1,700	0	1,700	
JUNE	1,400	0	1,400	
JULY	1,400	0	1,400	
AUGUST	1,500	0	1,500	
SEPTEMBER	1,500	0	1,500	
OCTOBER	3,600	0	3,600	
NOVEMBER	4,400	0	4,400	
DECEMBER	5,600	0	5,600	

LINE ITEM NUMBER 40080119
 INSTALLATION ONIZUKA AIR STATION
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	10,000	0	10,000	
FEBRUARY	10,000	0	10,000	
MARCH	10,000	0	10,000	
APRIL	10,000	0	10,000	
MAY	10,000	0	10,000	
JUNE	10,000	0	10,000	
JULY	10,000	0	10,000	
AUGUST	10,000	0	10,000	
SEPTEMBER	10,000	0	10,000	
OCTOBER	10,000	0	10,000	
NOVEMBER	10,000	0	10,000	
DECEMBER	10,000	0	10,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40080120
 INSTALLATION PRESIDIO OF MONTEREY
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	14,399	0	14,399	
FEBRUARY	13,617	0	13,617	
MARCH	14,194	0	14,194	
APRIL	12,701	0	12,701	
MAY	10,337	0	10,337	
JUNE	9,835	0	9,835	
JULY	9,113	0	9,113	
AUGUST	9,272	0	9,272	
SEPTEMBER	6,625	0	6,625	
OCTOBER	8,455	0	8,455	
NOVEMBER	10,899	0	10,899	
DECEMBER	14,073	0	14,073	

LINE ITEM NUMBER 40080121
 INSTALLATION DOE STANFORD LINEAR ACCEL. LAB
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	7,096	0	7,096	
FEBRUARY	6,230	0	6,230	
MARCH	5,954	0	5,954	
APRIL	4,831	0	4,831	
MAY	4,158	0	4,158	
JUNE	3,257	0	3,257	
JULY	3,007	0	3,007	
AUGUST	2,938	0	2,938	
SEPTEMBER	2,691	0	2,691	
OCTOBER	3,915	0	3,915	
NOVEMBER	5,536	0	5,536	
DECEMBER	7,061	0	7,061	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40090101
 INSTALLATION FAIRCHILD AIR FORCE BASE
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	42,654	6	42,654	
FEBRUARY	36,702	6	36,702	
MARCH	32,248	6	32,248	
APRIL	24,284	6	24,284	
MAY	20,889	6	20,889	
JUNE	9,472	6	9,472	
JULY	7,485	6	7,485	
AUGUST	4,814	6	4,814	
SEPTEMBER	8,011	6	8,011	
OCTOBER	27,500	6	27,500	
NOVEMBER	33,440	6	33,440	
DECEMBER	40,369	6	40,369	

LINE ITEM NUMBER 40090102
 INSTALLATION VAMC SPOKANE
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	2,841	6	2,841	
FEBRUARY	2,417	6	2,417	
MARCH	2,450	6	2,450	
APRIL	1,932	6	1,932	
MAY	1,689	6	1,689	
JUNE	1,143	6	1,143	
JULY	990	6	990	
AUGUST	1,038	6	1,038	
SEPTEMBER	1,183	6	1,183	
OCTOBER	1,824	6	1,824	
NOVEMBER	2,526	6	2,526	
DECEMBER	2,744	6	2,744	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40090105
 INSTALLATION NAS WHIDBEY ISLAND
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	19,000	6	19,000	
FEBRUARY	17,000	6	17,000	
MARCH	16,500	6	16,500	
APRIL	14,000	6	14,000	
MAY	11,000	6	11,000	
JUNE	7,000	6	7,000	
JULY	6,500	6	6,500	
AUGUST	6,000	6	6,000	
SEPTEMBER	7,500	6	7,500	
OCTOBER	11,500	6	11,500	
NOVEMBER	15,000	6	15,000	
DECEMBER	19,000	6	19,000	

LINE ITEM NUMBER 40090106
 INSTALLATION NAVAL HOSPITAL BREMERTON
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	2,386	6	2,386	
FEBRUARY	1,985	6	1,985	
MARCH	2,165	6	2,165	
APRIL	2,502	6	2,502	
MAY	2,670	6	2,670	
JUNE	3,371	6	3,371	
JULY	3,360	6	3,360	
AUGUST	3,118	6	3,118	
SEPTEMBER	1,386	6	1,386	
OCTOBER	1,879	6	1,879	
NOVEMBER	2,218	6	2,218	
DECEMBER	2,424	6	2,424	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40090107
 INSTALLATION NAVAL UNDERSEA WARFARE CENTER, KEYPORT
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	1,783	0	1,783	
FEBRUARY	1,668	0	1,668	
MARCH	1,783	0	1,783	
APRIL	1,725	0	1,725	
MAY	1,783	0	1,783	
JUNE	1,725	0	1,725	
JULY	1,783	0	1,783	
AUGUST	1,783	0	1,783	
SEPTEMBER	1,725	0	1,725	
OCTOBER	1,783	0	1,783	
NOVEMBER	1,725	0	1,725	
DECEMBER	1,783	0	1,783	

LINE ITEM NUMBER 40090107
 INSTALLATION NAVAL UNDERSEA WARFARE CENTER, KEYPORT
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	11,250	6	11,250	
FEBRUARY	7,500	6	7,500	
MARCH	6,250	6	6,250	
APRIL	6,250	6	6,250	
MAY	3,500	6	3,500	
JUNE	2,500	6	2,500	
JULY	2,000	6	2,000	
AUGUST	1,700	6	1,700	
SEPTEMBER	2,500	6	2,500	
OCTOBER	5,751	6	5,751	
NOVEMBER	7,501	6	7,501	
DECEMBER	10,000	6	10,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40090108
 INSTALLATION PUGET SOUND NAVAL SHIPYARD
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	71,387	6	71,387	
FEBRUARY	66,091	6	66,091	
MARCH	58,152	6	58,152	
APRIL	49,224	6	49,224	
MAY	33,675	6	33,675	
JUNE	31,876	6	31,876	
JULY	32,209	6	32,209	
AUGUST	33,379	6	33,379	
SEPTEMBER	31,183	6	31,183	
OCTOBER	44,119	6	44,119	
NOVEMBER	49,625	6	49,625	
DECEMBER	72,597	6	72,597	

LINE ITEM NUMBER 40090109
 INSTALLATION NAVAL SUBMARINE BASE BANGOR
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	1,550	0	1,550	
FEBRUARY	1,450	0	1,450	
MARCH	1,550	0	1,550	
APRIL	1,500	0	1,500	
MAY	1,550	0	1,550	
JUNE	1,500	0	1,500	
JULY	1,550	0	1,550	
AUGUST	1,550	0	1,550	
SEPTEMBER	1,500	0	1,500	
OCTOBER	1,550	0	1,550	
NOVEMBER	1,500	0	1,500	
DECEMBER	1,550	0	1,550	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40090109
 INSTALLATION NAVAL SUBMARINE BASE BANGOR
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	10,248	6	10,248	
FEBRUARY	10,912	6	10,912	
MARCH	11,009	6	11,009	
APRIL	8,470	6	8,470	
MAY	11,739	6	11,739	
JUNE	13,006	6	13,006	
JULY	11,502	6	11,502	
AUGUST	9,728	6	9,728	
SEPTEMBER	12,349	6	12,349	
OCTOBER	13,934	6	13,934	
NOVEMBER	17,630	6	17,630	
DECEMBER	24,330	6	24,330	

LINE ITEM NUMBER 40090111
 INSTALLATION VAMC PORTLAND
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	8,081	6	8,081	
FEBRUARY	6,879	6	6,879	
MARCH	6,766	6	6,766	
APRIL	5,788	6	5,788	
MAY	4,356	6	4,356	
JUNE	4,022	6	4,022	
JULY	4,014	6	4,014	
AUGUST	3,656	6	3,656	
SEPTEMBER	4,111	6	4,111	
OCTOBER	5,206	6	5,206	
NOVEMBER	6,078	6	6,078	
DECEMBER	7,988	6	7,988	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40090112
 INSTALLATION NAVAL AIR STATION FALLON
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	12,866	0	12,866	
FEBRUARY	11,621	0	11,621	
MARCH	9,429	0	9,429	
APRIL	5,950	0	5,950	
MAY	5,015	0	5,015	
JUNE	5,080	0	5,080	
JULY	5,297	0	5,297	
AUGUST	5,832	0	5,832	
SEPTEMBER	5,679	0	5,679	
OCTOBER	6,304	0	6,304	
NOVEMBER	12,450	0	12,450	
DECEMBER	12,865	0	12,865	

LINE ITEM NUMBER 40090112
 INSTALLATION NAVAL AIR STATION FALLON
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	326	6	326	
FEBRUARY	420	6	420	
MARCH	0	0	0	
APRIL	0	0	0	
MAY	0	0	0	
JUNE	0	0	0	
JULY	0	0	0	
AUGUST	0	0	0	
SEPTEMBER	0	0	0	
OCTOBER	0	0	0	
NOVEMBER	170	6	170	
DECEMBER	1,028	6	1,028	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40100101
 INSTALLATION FAIRCHILD AIR FORCE BASE
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailement Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	42,654	6	42,654	
FEBRUARY	36,702	6	36,702	
MARCH	32,248	6	32,248	
APRIL	24,284	6	24,284	
MAY	20,889	6	20,889	
JUNE	9,472	6	9,472	
JULY	7,485	6	7,485	
AUGUST	4,814	6	4,814	
SEPTEMBER	8,011	6	8,011	
OCTOBER	27,500	6	27,500	
NOVEMBER	33,440	6	33,440	
DECEMBER	40,369	6	40,369	

LINE ITEM NUMBER 40100102
 INSTALLATION VAMC SPOKANE
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailement Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	2,841	6	2,841	
FEBRUARY	2,417	6	2,417	
MARCH	2,450	6	2,450	
APRIL	1,932	6	1,932	
MAY	1,689	6	1,689	
JUNE	1,143	6	1,143	
JULY	990	6	990	
AUGUST	1,038	6	1,038	
SEPTEMBER	1,183	6	1,183	
OCTOBER	1,824	6	1,824	
NOVEMBER	2,526	6	2,526	
DECEMBER	2,744	6	2,744	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40100105
 INSTALLATION NAS WHIDBEY ISLAND
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	19,000	6	19,000	
FEBRUARY	17,000	6	17,000	
MARCH	16,500	6	16,500	
APRIL	14,000	6	14,000	
MAY	11,000	6	11,000	
JUNE	7,000	6	7,000	
JULY	6,500	6	6,500	
AUGUST	6,000	6	6,000	
SEPTEMBER	7,500	6	7,500	
OCTOBER	11,500	6	11,500	
NOVEMBER	15,000	6	15,000	
DECEMBER	19,000	6	19,000	

LINE ITEM NUMBER 40100106
 INSTALLATION NAVAL HOSPITAL BREMERTON
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	2,386	6	2,386	
FEBRUARY	1,985	6	1,985	
MARCH	2,165	6	2,165	
APRIL	2,502	6	2,502	
MAY	2,670	6	2,670	
JUNE	3,371	6	3,371	
JULY	3,360	6	3,360	
AUGUST	3,118	6	3,118	
SEPTEMBER	1,386	6	1,386	
OCTOBER	1,879	6	1,879	
NOVEMBER	2,218	6	2,218	
DECEMBER	2,424	6	2,424	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40100107
 INSTALLATION NAVAL UNDERSEA WARFARE CENTER, KEYPORT
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	1,783	0	1,783	
FEBRUARY	1,668	0	1,668	
MARCH	1,783	0	1,783	
APRIL	1,725	0	1,725	
MAY	1,783	0	1,783	
JUNE	1,725	0	1,725	
JULY	1,783	0	1,783	
AUGUST	1,783	0	1,783	
SEPTEMBER	1,725	0	1,725	
OCTOBER	1,783	0	1,783	
NOVEMBER	1,725	0	1,725	
DECEMBER	1,783	0	1,783	

LINE ITEM NUMBER 40100107
 INSTALLATION NAVAL UNDERSEA WARFARE CENTER, KEYPORT
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	11,250	6	11,250	
FEBRUARY	7,500	6	7,500	
MARCH	6,250	6	6,250	
APRIL	6,250	6	6,250	
MAY	3,500	6	3,500	
JUNE	2,500	6	2,500	
JULY	2,000	6	2,000	
AUGUST	1,700	6	1,700	
SEPTEMBER	2,500	6	2,500	
OCTOBER	5,751	6	5,751	
NOVEMBER	7,501	6	7,501	
DECEMBER	10,000	6	10,000	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40100108
 INSTALLATION PUGET SOUND NAVAL SHIPYARD
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	71,387	6	71,387	
FEBRUARY	66,091	6	66,091	
MARCH	58,152	6	58,152	
APRIL	49,224	6	49,224	
MAY	33,675	6	33,675	
JUNE	31,876	6	31,876	
JULY	32,209	6	32,209	
AUGUST	33,379	6	33,379	
SEPTEMBER	31,183	6	31,183	
OCTOBER	44,119	6	44,119	
NOVEMBER	49,625	6	49,625	
DECEMBER	72,597	6	72,597	

LINE ITEM NUMBER 40100109
 INSTALLATION NAVAL SUBMARINE BASE BANGOR
 TRANSPORTATION F

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	1,550	0	1,550	
FEBRUARY	1,450	0	1,450	
MARCH	1,550	0	1,550	
APRIL	1,500	0	1,500	
MAY	1,550	0	1,550	
JUNE	1,500	0	1,500	
JULY	1,550	0	1,550	
AUGUST	1,550	0	1,550	
SEPTEMBER	1,500	0	1,500	
OCTOBER	1,550	0	1,550	
NOVEMBER	1,500	0	1,500	
DECEMBER	1,550	0	1,550	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40100109
 INSTALLATION NAVAL SUBMARINE BASE BANGOR
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	10,248	6	10,248	
FEBRUARY	10,912	6	10,912	
MARCH	11,009	6	11,009	
APRIL	8,470	6	8,470	
MAY	11,739	6	11,739	
JUNE	13,006	6	13,006	
JULY	11,502	6	11,502	
AUGUST	9,728	6	9,728	
SEPTEMBER	12,349	6	12,349	
OCTOBER	13,934	6	13,934	
NOVEMBER	17,630	6	17,630	
DECEMBER	24,330	6	24,330	

LINE ITEM NUMBER 40100111
 INSTALLATION VAMC PORTLAND
 TRANSPORTATION LI

	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
MONTH				
JANUARY	8,081	6	8,081	
FEBRUARY	6,879	6	6,879	
MARCH	6,766	6	6,766	
APRIL	5,788	6	5,788	
MAY	4,356	6	4,356	
JUNE	4,022	6	4,022	
JULY	4,014	6	4,014	
AUGUST	3,656	6	3,656	
SEPTEMBER	4,111	6	4,111	
OCTOBER	5,206	6	5,206	
NOVEMBER	6,078	6	6,078	
DECEMBER	7,988	6	7,988	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 40100112
 INSTALLATION NAVAL AIR STATION FALLON
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	12,866	0	12,866	
FEBRUARY	11,621	0	11,621	
MARCH	9,429	0	9,429	
APRIL	5,950	0	5,950	
MAY	5,015	0	5,015	
JUNE	5,080	0	5,080	
JULY	5,297	0	5,297	
AUGUST	5,832	0	5,832	
SEPTEMBER	5,679	0	5,679	
OCTOBER	6,304	0	6,304	
NOVEMBER	12,450	0	12,450	
DECEMBER	12,865	0	12,865	

LINE ITEM NUMBER 40100112
 INSTALLATION NAVAL AIR STATION FALLON
 TRANSPORTATION LI

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	326	6	326	
FEBRUARY	420	6	420	
MARCH	0	0	0	
APRIL	0	0	0	
MAY	0	0	0	
JUNE	0	0	0	
JULY	0	0	0	
AUGUST	0	0	0	
SEPTEMBER	0	0	0	
OCTOBER	0	0	0	
NOVEMBER	170	6	170	
DECEMBER	1,028	6	1,028	

SP0600-00-R-0075 Consumption Data

LINE ITEM NUMBER 401101
 INSTALLATION PWC SAN DIEGO
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	62,550	0	62,550	
FEBRUARY	80,843	0	80,843	
MARCH	91,226	0	91,226	
APRIL	85,986	0	85,986	
MAY	82,345	0	82,345	
JUNE	87,565	0	87,565	
JULY	79,165	0	79,165	
AUGUST	67,575	0	67,575	
SEPTEMBER	57,929	0	57,929	
OCTOBER	55,993	0	55,993	
NOVEMBER	51,110	0	51,110	
DECEMBER	53,616	0	53,616	

LINE ITEM NUMBER 401201
 INSTALLATION MCB CAMP PENDLETON
 TRANSPORTATION F

MONTH	Total Quantity	Curtailment Days per Month	EPA Estimated Quantity	Monthly Buy
JANUARY	6,282	0	6,282	
FEBRUARY	5,277	0	5,277	
MARCH	5,789	0	5,789	
APRIL	5,018	0	5,018	
MAY	5,759	0	5,759	
JUNE	6,844	0	6,844	
JULY	6,588	0	6,588	
AUGUST	5,546	0	5,546	
SEPTEMBER	5,847	0	5,847	
OCTOBER	5,874	0	5,874	
NOVEMBER	6,365	0	6,365	
DECEMBER	6,163	0	6,163	